SCHEDULE OF PAY | TEMS PACE 1

CALL ORDER : 131 CONTRACT ID : R -26299-A
LETTI NG DATE
I TEM NO DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 RUSH COUNTY - ON SR 244, 8.10 MLES EAST CF |-74

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LuUwP
2 105-07038 FIELD CFFICE, A 8. 000 MOS
3 106-03285 FAI LED NVATERI AL 1. 000 DAL
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DO
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWP
6 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP
7 202-02286 PRESENT STRUCTURE, REMOVE 1. 000 EACH
8 203-02000 EXCAVATI AN, COWDN 10, 795. 000 ng
9 205-03371 SEDI MENT REMOVE 104. 000 n8
10 205-06930 SPLASHPAD, RI PRAP 4. 000 My
11 205-06931 TEMPORARY CHECK DAM REVETMENT R PRAP 146. 000 My
12 205-06934 TEMPCRARY MULCHI NG 3. 000 My
13 205-06936 TEMPCRARY SEDI MENT TRAP 220. 000 My
14 205-06937 TEMPORARY SI LT FENCE 370. 000 m
15 205-06938 TEMPORARY SLOPE DRAI N 42.000 m
16 207-07502 SUBGRADE TREATMENT, TYPE D 3, 762. 000 ng
17 211-07454 STRUCTURE BACKFI LL 675. 000 n8
18 301-07448 COVPACTED AGGREGATE, NO 53, BASE 1, 416. 000 My
19 303-07449 COVPACTED AGCGREGATE, NO 73 65. 000 M
20 304-07493 WDEN NG WTH HVA, TYPE B 27.000 My
21 306-08043 M LLI NG TRANSI TI ON 172. 000 ng
22 401-07321 QU QA HWA, 2, 64, SURFACE, 9.5 mMm 324. 000 My
23 401-07390 QT QA HVA, 2, 64, | NTERMEDI ATE, 19.0 mm 480. 000 My
24 401-07423 QT QAHWA, 2, 64, BASE, 19.0 nm 1, 564. 000 My
25 402-07432 HVA SURFACE, TYPE A 681. 000 My
26 402-07435 HVA | NTERVEDI ATE, TYPE A 40. 000 My
27 404-05511 SEAL COAT, 2 1, 829. 000 ng
28 405-05518 ASPHALT FOR PRI ME COAT 1, 829. 000 ng
29 406- 05520 ASPHALT FOR TACK COAT 18. 000 My
30 601-94689 GUARDRAI L END TREATMENT, CS 4. 000 EACH
31 601-99105 GUARDRAI L, WBEAM 1.905 m SPACI NG 168. 000 m
32 603-03692 FENCE, WOOD 39. 000 m
33 603-06040 FENCE, FARM FI ELD, 1190 nm 710. 000 m
34 611-06497 MAI LBOX ASSEMBLY, SINGLE 2.000 EACH
35 615-06490 R GHT OF WAY MARKER 24.000 EACH
36 615-06505 MONUVENT, B 5. 000 EACH
37 616-02320 GEOTEXTI LES 1, 620. 000 ng
38 616-05689 Rl PRAP, CLASS 2 240. 000 My
39 616-06451 RI PRAP, UNI FCRM 452. 000
40 621-01004 MOBI LI ZATI ON AND DEMCBI LI ZATI ON FCR SEEDI NG 2.000 EACH
41 621-06545 FERTI LI ZER 1. 000 My
42 621-06548 SEED M XTURE, CV 33. 000 kg
43 621-06553 SEED M XTURE, R 200. 000 kg
44  621-06557 SEED M XTURE, T 48. 000 kg
45 621-06565 MULCH NG MATERI AL 7.000 My
46 621-06567 WATER 28. 000 kL
47 621-06574 SCDDI NG 1,144.000 ng

48 621-06575 SODDI NG, NURSERY 389. 000 ng



SCHEDULE COF PAY | TEMS PAGE 2

CALL ORDER : 131 CONTRACT ID : R -26299-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 RUSH COUNTY - ON SR 244, 8.10 MLES EAST CF |-74

49 714-04802 CONCRETE MODULAR BLOCK WALL 105. 000 ng
50 715-05136 PIPE, TYPE 1, CRCUAR 1800 mm 36. 000 m
51 715-05154 PI PE, TYPE 2, O RCULAR 600 nm 220. 000 m
52 715-06357 CONCRETE ANCHOR, 1800 mm 2.000 EACH
53 715-46020 PI PE END SECTION, 600 nm 1. 000 EACH
54 720-45410 MANHOLE, C4 2.000 EACH
55 720-98625 MANHOLE, ¢4, DRCP 1. 000 EACH
56 731-93946 WALL ERECTI ON 105. 000 ng
57 731-93947 LEVELI NG PAD, CONCRETE 39. 000 m
58 732-07653 COARSE AGGREGATE, NO 8 90. 000 My
59 801-04308 ROAD CLOSURE SI GN ASSEMBLY 4.000 EACH
60 801-06625 DETOUR RQUTE MARKER ASSEMBLY 32. 000 EACH
61 801-06640 CONSTRUCTI ON SIGN, A 13. 000 EACH
62 801-06645 CONSTRUCTION SIGN, B 1. 000 EACH
63 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
64 801-07119 BARRI CADE, I|11-B 36. 000 m
65 802-05701 SI GN POST, SQUARE, 1, REINFORCED ANCHOR BASE 14. 000 m
66 808-06713 LINE, PAINT, SOLID, WHITE, 100 nm 1, 020. 000 m
67 808-75240 LI NE, THERMOPLASTI C, BROKEN, YELLOW 100mm 73. 000 m
68 808-75245 LI NE, THERMOPLASTIC, SOLID, YELLOW 100mm 670. 000 m
69 808-75996 SNOAWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 22.000 EACH
70 808-75998 SNOAWPLOMBLE RAI SED PAVEMENT MARKER 22.000 EACH



SCHEDULE COF PAY | TEMS PAGE 3

CALL ORDER : 151 CONTRACT ID : R-26752-A
LETTI NG DATE :
I TEM NO DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 FLASHI NG BEACON MCDERNI ZATI ON

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUwP LUWP
2 105-07039 FIELD CFFICE, B 7.000 MOS
3 106-03285 FAI LED NVATERI AL 1. 000 DAL
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DAL
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI CN LUWwP LUWP
6 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP
7 202-01261 TESTI NG FCR ASBESTCS 2.000 EACH
8 202-01347 UNDERGROUND STORAGE TANK, REMOVE AND DI SPCSE 2.000 EACH
9 202-01404 LI QU DS AND SLUDGE, REMOVE AND DI SPCSE 1, 500. 000 L
10 202-01405 CONTAM NATED SO L, REMOVE AND DI SPCSE 50. 000 n8
11 202-02240 PAVEMENT REMOVAL 1, 223. 000 nP
12 202-02245 TREE, 150 nm REMOVE 1. 000 EACH
13 202-02250 TREE, 250 nm REMOVE 2.000 EACH
14 202-02255 TREE, 460 nm REMOVE 3. 000 EACH
15 202-02260 TREE, 760 nm REMOVE 3. 000 EACH
16 202-02265 TREE, 1220 mm REMOVE 3. 000 EACH
17 202-02278 CURB, CONCRETE, REMOVE 307. 000 m
18 202-03000 HOUSES AND BUI LDI NGS, REMOVE LUWP LUWP
19 202-03000 HOUSES AND BUI LDI NGS, REMOVE LuwP LuUwP
20 202-03135 REGULATED ASBESTOS CONTAI NI NG MATERI ALS, REMOVE 986. 000 ng
21 202-05823 UNDERGROUND STORAGE TANK, REMOVE AND DI SPCSE, UNDER 11400 1. 000 EACH
22 202-05824 UNDERGROUND STORAGE TANK, REMOVE AND DI SPCSE, 11400 THROUGH 1. 000 EACH
23 202-07602 TESTI NG FOR WASTE, B 4.000 EACH
24 202-07603 TESTI NG FOR WASTE, C 12. 000 EACH
25 202-52710 S| DEWALK, CONCRETE, REMOVE 448. 000 n2
26 202-74045 SI GN AND SUPPCRTS, CHANNEL POSTS, REMOVE 30. 000 EACH
27 202-91385 I NLET, REMOVE 5. 000 EACH
28 202-93047 MANHOLE, REMOVE 4.000 EACH
29 202-96133 Pl PE, REMOVE 61. 000 m
30 202-96151 TRANSPORTATI ON OF SALVAGEABLE | TEMS LUWP LuUwP
31 203-02000 EXCAVATI QN, COWON 1, 309. 000 n8
32 203-02070 BCRROW 95. 000 ng
33 205-06933 TEMPORARY DI TCH | NLET PROTECTI ON 4. 000 EACH
34 205-06937 TEMPORARY SI LT FENCE 244.000 m
35 207-08268 SUBGRADE TREATMENT, TYPE |V 3, 115. 000 ng
36 211-07454 STRUCTURE BACKFI LL 669. 000 ng
37 301-07448 COVPACTED AGGREGATE, NO 53, BASE 219. 000 My
38 303-07449 COVPACTED AGCREGATE, NO 73 43. 000 M
39 304-07490 HVA PATCH NG TYPE B 98. 000 My
40 306-08043 M LLING TRANSI TI ON 4, 293. 000 ng
41 401-07334 QT QA HVA, 3, 76, SURFACE, 9.5 mm 551. 000 My
42 401-07403 QT QA HVA, 3, 76, |INTERVEDI ATE, 19.0 mm 919. 000 My
43 401-07408 QT QAHVA, 3, 64, BASE, 25.0 nm 1,532. 000 My
44 402- 05496 HVA FOR | SLANDS 26. 000 My
45 402-07453 HVA FOR TEMPORARY PAVEMENT 223. 000 My
46 404-05511 SEAL CQAT, 2 108. 000 ng
47 406-05520 ASPHALT FOR TACK CQOAT 4.000 My
48 604-07894 CURB RAMP, CONCRETE, A 23.000 ng



SCHEDULE COF PAY | TEMS PAGE 4

CALL ORDER : 151 CONTRACT ID : R-26752-A
LETTI NG DATE :
| TEM NO DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 FLASHI NG BEACON MCDERNI ZATI ON

49 604-07897 CURB RAWP, CONCRETE, C 12.000 ng
50 604-07898 CURB RAWP, CONCRETE, D 4.000 ng
51 604-07901 CURB RAMP. CONCRETE, G 65. 000 ng
52 604-07902 CURB RAWP, CONCRETE, H 8. 000 ng
53 604-91531 S| DEWALK, CONCRETE, 100 mm 881. 000 ng
54 605-06150 CURB AND GUTTER, C, CONCRETE 596. 000 m

55 605-96305 CURB AND GUTTER, CONCRETE, DEPRESSED 8.000 m

56 610-07486 HVA FOR APPROACHES, TYPE A 457. 000 My
57 611-05330 CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, 150 mm 537. 000 n2
58 614-06482 HEADER, CEMENT CONCRETE, D 27.000 n
59 615-06490 R GHT OF WAY MARKER 21. 000 EACH
60 615-06500 MONUMENT, A 9. 000 EACH
61 615-06505 MONUVENT, B 9. 000 EACH
62 621-01004 MOBI LI ZATI N AND DEMOBI LI ZATI ON FOR SEEDI NG 3. 000 EACH
63 621-02363 MULCHED SEEDI NG T, CONVENTI ONAL M X 2,989. 000 ng
64 621-06567 WATER 54. 000 kL
65 621-06575 SCDDI NG NURSERY 2, 989. 000 ng
66 715-05149 PIPE, TYPE 2, C RCULAR 300 nm 124. 000 m

67 715-05151 PIPE, TYPE 2, G RCULAR 375 mm 198. 000 m

68 720-44000 CASTI NG ADJUST TO GRADE 6. 000 EACH
69 720-45270 PI PE CATCH BASIN, 450 nmm 4.000 EACH
70 720-45410 MANHCLE, C4 3. 000 EACH
71 720-98174 I NLET, B15 3. 000 EACH
72 720-98555 I NLET, C15 4.000 EACH
73 720-99416 CATCH BASI N, B15 1. 000 EACH
74 720-99417 CATCH BASI N, C15 4.000 EACH
75 801-01504 TEMPORARY PAVEMENT MESSAGE MARKI NG LANE | NDI CATI ON ARROW 10. 000 EACH
76 801-01506 TEMPORARY PAVEMENT MESSAGE MARKI NGS, WORD ( RXR) 2.000 EACH
77 801-06203 TEMPORARY PAVEMENT MARKING 100 nm 2, 206. 000 m

78 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 100 mm 3, 181. 000 m

79 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKI NG, 600 mm 42.000 m
80 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKI NG REMOVABLE, 600 mm 79. 000 m
81 801-06625 DETCUR ROUTE MARKER ASSEMBLY 15. 000 EACH
82 801-06640 CONSTRUCTI ON SIGN, A 33. 000 EACH
83 801-06645 CONSTRUCTI ON SIGN, B 2.000 EACH
84 801-06710 FLASH NG ARROW S| GN 120. 000 DAY
85 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
86 801-07119 BARRI CADE, I|11-B 36. 000 m

87 802-05702 SI GN POST, SQUARE, 2, REINFORCED ANCHOR BASE 40. 000 m

88 802-05704 SI GN PCST, SQUARE, 1, UNREI NFORCED ANCHOR BASE 116. 000 m
89 802-76025 SI G\, SHEET, ENCAPSULATED LENS WTH LEGEND, 2.03 mm 16. 000 n
90 802-76035 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND 2. 54 nm THI CKNESS 8. 000 ng
91 802-76045 SI G\, SHEET ENCAPSULATED LENS WTH LEGEND, 3. 18 mm THI CKNESS 9. 000 n2
92 805-01815 SI GNAL SUPPORT FOUNDATI ON, 915nm X 3.7 m 2.000 EACH
93 805-01879 SI GNAL SERVI CE, | NSTALL 1. 000 EACH
94 805-06592 CONDUI T, STEEL, GALVANI ZED, 50nm 20. 000 m

95 805-78010 CONTRCLLER AND CABI NET, FLASHER, SQLI D STATE . 000 EACH

1
96 805-78190 TRAFFI C SI GNAL HEAD, 1 FACE, 305 nm AMBER 4. 000 EACH



SCHEDULE COF PAY | TEMS PAGE 5

CALL ORDER : 151 CONTRACT ID : R-26752-A
LETTI NG DATE :
| TEM NO DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 FLASHI NG BEACON MCDERNI ZATI ON

97 805-78195 TRAFFI C SI GNAL HEAD, 1 FACE, 305 nm RED 4.000 EACH

98 805-78415 SPAN, CATENARY, AND TETHER 1. 000 EACH

99 805-78420 DI SCONNECT HANGER 1. 000 EACH
100 805-78467 SI GNAL CABLE, 3C 8GA 15. 000 m
101 805-78480 SI GNAL CABLE, 3C 14GA 70. 000 m
102 805-78485 SI GNAL CABLE, 5C 14GA. 15. 000 m
103 805-81032 SIGNAL STRAIN PQLE, STEEL, 9.2m 2.000 EACH
104 808-03631 LI NE, EPOXY, SOLID, WH TE, 100 mm 213. 000 m
105 808-03632 LINE, EPOXY, SOQLID, YELLON 100 nmm 840. 000 m
106 808-06713 LINE, PAINT, SOLID, WHTE, 100 mm 88. 000 m
107 808-74805 TRANSVERSE MARKI NGS, EPOXY, STCP LINE, 600 mm 41. 000 m
108 808-74807 PAVEMENT MESSAGE MARKI NGS, EPOXY, LANE | NDI CATI ONS ARRONG 4. 000 EACH
109 808-74808 PAVEMENT MESSAGE MARKI NGS, EPOXY, WORD (ONLY) 3. 000 EACH
110 808-74809 PAVEMENT MESSAGE MARKI NGS, EPOXY, WORD (R X R 2.000 EACH
111 808-75996 SNOAWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 25. 000 EACH
112 808-75998 SNOAWPLOMBLE RAI SED PAVEMENT MARKER 25. 000 EACH
113 808-91603 CURB PAINTING WH TE 55. 000 m
114 808-94455 TRANSVERSE MARKI NGS, EPOXY, CROSSWALK, 150 nm 230. 000 m



SCHEDULE COF PAY | TEMS PAGE 6

CALL ORDER : 161 CONTRACT ID : R -26816-A
LETTI NG DATE :

| TEM NO. DESCRI PTI ON QUANTI TY UNI TS
SECTION NO 0001 | NTERSECTI ON | MPROVENENT

1 105- 06845 CONSTRUCTI ON ENG NEERI NG LUMP LUMP

2 105 07038 FIELD OFFI CE, A 12. 000 MOS

3 106-03285 FAI LED MATERI AL 1. 000 DOL

4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DOL

5 110-01001 NOBI LI ZATI ON AND DEMCBI LI ZATI ON LUWP LUVP

6 201-52370 CLEARI NG RI GHT OF WY LUMP LUMP

7 202-02241 GUARDRAI L, REMOVE 77.000 m

8 202-03000 HOUSES AND BUI LDI NGS, REMOVE LUMP LUMP

9 202-60820 SURFACE M LLING ASPHALT 720. 000 ne
10 203-02000 EXCAVATI ON, COMMON 9, 995. 000 ns
11 205-02224 TEMPORARY EROSI ON AND SEDI MENT CONTROL, PERI METER PROTECTI ON 672. 000 m
12 205-06932 TEMPORARY CHECK DAM STRAW BALES 115. 000 m
13 207-08263 SUBGRATE TREATMENT, TYPE I A 11, 085. 000 ne
14 211-07454 STRUCTURE BACKFI LL 174. 000 ns
15 213-52830 FLOMBLE MORTAR 3. 000 ns
16 303-01180 COMPACTED AGGREGATE, NO. 53 2,391. 000 My
17 306-08043 M LLING TRANSI TI ON 500. 000 ne
18 401-06264 PROFI LOGRAPH, HVA LUMP LUVP
19 401-07327 QC/ QAHVA, 2, 70, SURFACE, 9.5 W 1, 165. 000 My
20 401-07397 QC/ QA HVA, 2, 70, | NTERVEDI ATE, 19.0 nm 1, 138. 000 My
21 401-07423 QC/ QAHVA, 2, 64, BASE, 19.0 nm 4,027. 000 My
22 401-07429 QC/ QA HVA, 5, 76, | NTERVEDI ATE, OGCL9.0 MM 1, 072. 000 My
23 405-05517 ASPHALT FCR PRI ME COAT 20. 000 My
24 406- 05520 ASPHALT FOR TACK COAT 4.000 My
25 601-01700 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 1 1. 000 EACH
26 601-02621 GUARDRAI L, W BEAM 1.905 m SPACI NG MODI FI ED 10. 000 m
27 601-94689 GUARDRAI L END TREATMENT, CS 1. 000 EACH
28 610-07486 HVA FOR APPROACHES, TYPE A 545. 000 My
29 611-06497 MAl LBOX ASSEMBLY, SI NGLE 4.000 EACH
30 611-06498 MAI LBOX ASSEMBLY, DOUBLE 2.000 EACH
31 611-95023 MAI LBOX ASSEMBLY, RESET 1. 000 EACH
32 615-06490 RIGHT OF WAY MARKER 28. 000 EACH
33 615 06505 MONUMENT, B 8. 000 EACH
34 616-02320 GEOTEXTI LES 630. 000 ne
35 616-05688 R PRAP, CLASS 1 99. 000 My
36  616-06405 R PRAP, REVETNENT 273. 000 My
37 616-06451 Rl PRAP, UNI FORM 124. 000 My
38 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 4.000 EACH
39 621-06545 FERTI LI ZER 1. 000 My
40 621- 06553 SEED M XTURE, R 212. 000 kg
41 621-06557 SEED M XTURE, T 50. 000 kg
42  621-06565 MULCH NG MATERI AL 8. 000 My
43  621-06567 VATER 82. 000 kL
44  621-06574 SCDDI NG 1, 162. 000 ne
45 621-06575 SODDI NG, NURSERY 4, 554. 000 ne
46  622-52436 SIGN, DO NOT MOW OR SPRAY 6. 000 EACH
47 714-93641 CULVERT, PRECAST BOX, REI NFORCED CONCRETE, 1200 mm x 900 nm 47. 000 m
48 714-93978 CULVERT, PRECAST BOX, REI NFORCED CONCRETE, 1200 nm x 600 mm 13. 500 m



SCHEDULE COF PAY | TEMS PAGE 7

CALL ORDER : 161 CONTRACT ID : R -26816-A
LETTI NG DATE :

| TEM NO DESCRI PTI ON QUANTI TY UNI TS
SECTI ON NO. 0001 I NTERSECTI ON | MPROVEMENT
49 715-05019 PIPE, TYPE 1, C RCULAR 900 nm 22.500 m
50 715-05048 PI PE, TYPE 4, C RCULAR 150 nm 1, 082. 000 m
51 715-05115 PIPE, TYPE 1, CIRCULAR 150 nm 145. 000 m
52 715-05125 PIPE, TYPE 1, C RCULAR 750 nm 24. 000 m
53 715-05151 PIPE, TYPE 2, G RCULAR 375 nmm 36. 000 m
54 715-05152 PIPE, TYPE 2, CRCULAR 450 mm 177.500 m
55 715-05173 PIPE, TYPE 3, G RCULAR, 600 mm 18.500 m
56 715-05363 PIPE, TYPE 3, DEFORVED, M N. AREA 0.17 n® 22.000 m
57 715-05946 SAFETY METAL END SECTIQN, 6:1, 525 nm 2.000 EACH
58 715-46005 PI PE END SECTION, 375 nm 1. 000 EACH
59 715-46010 PI PE END SECTION, 450 nm 1. 000 EACH
60 715-46020 PI PE END SECTI ON, 600 mm 4. 000 EACH
61 715-46040 PI PE END SECTION, 900 nm 2.000 EACH
62 715-46055 PIPE END SECTION, M N. AREA .17 n® 2.000 EACH
63 718-06531 QUTLET PROTECTOR, 3 6. 000 EACH
64 718-52610 AGGREGATE FOR UNDERDRAI NS 211. 000 n8
65 718-99153 GEOCTEXTI LES FOR UNDERDRAI N 2, 068. 000 ng
66 720-45030 I NLET, E7 1. 000 EACH
67 720-45035 I NLET, F7 2.000 EACH
68 801-04308 ROAD CLOSURE Sl GN ASSEMBLY 6. 000 EACH
69 801-06605 BARRI CADE, II1A 14.000 EACH
70 801-06606 BARRI CADE, I11B 14. 000 EACH
71 801-06625 DETOUR RQUTE MARKER ASSEMBLY 26. 000 EACH
72 801-06640 CONSTRUCTI ON SIGN, A 16. 000 EACH
73 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
74 802-05701 SI GN POST, SQUARE, 1, REINFORCED ANCHOR BASE 17. 000 m
75 802-05702 SI GN PCST, SQUARE, 2, REI NFORCED ANCHCR BASE 33. 000 m
76 802-76025 SI G\, SHEET, ENCAPSULATED LENS W TH LEGEND, 2.03 mm 1. 000 n
77 802-76035 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND 2. 54 mm TH CKNESS 5. 000 n2
78 808-06703 LI NE, THERMOPLASTIC, SOLID, WH TE, 100mm 2,068. 000 m
79 808-75245 LI NE, THERMOPLASTIC, SCLID, YELLOW 100mm 2,215. 000 m
80 808-75290 TRANSVERSE MARKI NGS, THERMOPLASTIC, SOLI D, YELLOW 120. 000 m
81 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STOP LINE, 600 nmm 18. 000 m
82 808-75320 PAVEMENT MESSACGE MARKI NGS, THERMOPLASTI C, LANE | NDI CATI ON 6. 000 EACH
83 808-75325 PAVEMENT MESSAGE MARKI NGS, THERMCOPLASTI C, WORD (ON\LY) 3. 000 EACH
84 808-75996 SNOAPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 25. 000 EACH

85 808-75998 SNOWPLOMBLE RAI SED PAVEMENT MARKER 120. 000 EACH



SCHEDULE COF PAY | TEMS PAGE 8

CALL ORDER : 181 CONTRACT ID : R -27053-A
LETTI NG DATE :
| TEM NO DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 I NTERSECTI ON | MPROVEMENT

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWMP LUWP

2 105-07039 FIELD CFFICE, B 6. 000 MOS

3 106-03285 FAI LED NVATERI AL 1. 000 DAL

4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DAL

5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuwP LUWP

6 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP

7 203-02000 EXCAVATI AN, COWDN 3, 505. 000 n8

8 205-06932 TEMPORARY CHECK DAM STRAW BALES 69. 000 m

9 205-06933 TEMPORARY DI TCH | NLET PROTECTI ON 5. 000 EACH
10 205-06937 TEMPORARY SI LT FENCE 155. 000 m
11 207-08263 SUBGRATE TREATMENT, TYPE I A 4, 782. 000 ng
12 301-07448 COVPACTED AGREGATE, NO. 53, BASE 156. 000 My
13 306-08034 M LLING ASPHALT, 38 mm 5, 241. 000 ng
14 306-08043 M LLI NG TRANSI TI ON 233. 000 ng
15 401-07334 QT QAHWA, 3, 76, SURFACE, 9.5 mm 784. 000 My
16 401-07403 QT QA HVA, 3, 76, | NTERMEDI ATE, 19.0 nm 1, 567. 000 My
17 401-07408 QT QAHVA, 3, 64, BASE, 25.0 nm 2, 333. 000 My
18 402-07451 HVA, TYPE B, WEDGE AND LEVEL 310. 000 M
19 405-05518 ASPHALT FOR PRI ME COAT 336. 000 n2
20 406- 05520 ASPHALT FOR TACK CQOAT 7.000 My
21 601-99105 GUARDRAI L, WBEAM 1.905 m SPACI NG 6. 000 m
22 605-06120 CURB, CONCRETE 69. 000 m
23 610-07486 HVA FOR APPROACHES, TYPE A 105. 000 My
24 611-06497 MAI LBOX ASSEMBLY, SINGLE 5. 000 EACH
25 615-06490 RI GHT OF WAY MARKER 31. 000 EACH
26 615-06505 MONUMENT, B 10. 000 EACH
27 616-02320 GEOTEXTI LES 240. 000 ng
28 616-06405 Rl PRAP, REVETMENT 110. 000 M
29 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 3. 000 EACH
30 621-06545 FERTI LI ZER 1. 000 M
31 621-06553 SEED M XTURE, R 91. 000 kg
32 621-06557 SEED M XTURE, T 50. 000 kg
33 621-06565 MULCH NG MATERI AL 2.000 My
34 621-06567 WATER 19. 000 kL
35 621-06574 SODDI NG 1, 027. 000 ng
36 715-02628 SAFETY METAL END SECTION, 6:1, 375 nm 3. 000 EACH
37 715-02629 SAFETY METAL END SECTIQN, 6:1, 450 nm 1. 000 EACH
38 715-03584 SAFETY METAL END SECTION, 4:1, 450 nm 1. 000 EACH
39 715-05021 PIPE, TYPE 3, CRCULAR 375 nm 40. 000 m
40 715-05121 PIPE, TYPE 1, C RCULAR, 450 mm 23. 000 m
41 715-05152 PIPE, TYPE 2, C RCULAR 450 nm 51. 000 m
42 720-44000 CASTING ADJUST TO GRADE 3. 000 EACH
43 720-44015 CASTING 2, FURNI SH AND ADJUST TO GRADE 2.000 EACH
44 720-45030 I NLET, E7 1. 000 EACH
45 720-45070 I NLET, P12A 1. 000 EACH
46 801-04308 ROAD CLOSURE SI GN ASSEMBLY 2.000 EACH
47 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 100 mm 4, 096. 000 m

48 801-06625 DETOUR ROUTE MARKER ASSEMBLY 23. 000 EACH



SCHEDULE CF PAY | TEMS PAGE 9

CALL ORDER : 181 CONTRACT ID : R -27053-A
LETTI NG DATE :

| TEM NO. DESCRI PTI ON QUANTI TY UNI TS
SECTI ON NO. 0001 I NTERSECTI ON | MPROVEMENT
49 801-06640 CONSTRUCTION SIGN, A 14. 000 EACH
50 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
51 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
52 801-07118 BARRI CADE, I11-A 36. 000 m
53 801-07119 BARRI CADE, I11-B 40. 000 m
54 802-05701 SI GN POST, SQUARE, 1, REINFORCED ANCHCR BASE 108. 000 m
55 802-07059 SIGN, SHEET, AND SUPPCORTS, REMOVE 13. 000 EACH
56 802-76025 SI G\, SHEET, ENCAPSULATED LENS W TH LEGEND, 2.03 mm 19. 000 n
57 802-76055 SI GN PCST, A 3. 000 m
58 805-01815 SI GNAL SUPPORT FOUNDATI ON, 915mm X 3.7 m 8. 000 EACH
59 805-01842 HANDHOLE, Sl GNAL 14. 000 EACH
60 805-02087 TRANSPCORTATI ON OF SALVAGEABLE SI GNAL EQUI PVENT LUWP LuUwP
61 805-02503 CABLE, ROADWAY LOCP, 1C 14GA 2,010. 000 m
62 805-06592 CONDUI T, STEEL, GALVANI ZED, 50mm 712. 000 m
63 805-78106 CONTRCLLER AND CABI NET, MASTER, MENU DRI VEN, 8 PHASE 2.000 EACH
64 805-78205 TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, AMBER, GREEN 16. 000 EACH
65 805-78415 SPAN, CATENARY, AND TETHER 8. 000 EACH
66 805-78420 DI SCONNECT HANGER 8. 000 EACH
67 805-78445 SI GNAL SERVI CE 2.000 EACH
68 805-78467 SI GNAL CABLE, 3C 8GA 36. 000 m
69 805-78485 SI GNAL CABLE, 5C 14GA 156. 000 m
70 805-78490 SI GNAL CABLE, 7C 14GA 416. 000 m
71 805-78510 SI GNAL CABLE, 2C 16GA., SH ELDED 1,118. 000 m
72 805-78785 SI GNAL DETECTOR HQOUSI NG 16. 000 EACH
73 805-78795 SAW CUT FOR ROADWAY LOCP AND SEALER 588. 000 m
74 805-78925 CONTRCLLER CABI NET FOUNDATI QN, P1 2.000 EACH
75 805-81032 SI GNAL STRAIN POLE, STEEL, 9.2m 8. 000 EACH
76 805-92504 LOCP DETECTOR DELAY AMPLI FI ER, 2 CHANNEL 8. 000 EACH
77 808-05866 PAVEMENT MESSAGE MARKI NG REMOVE 9. 000 ng
78 808-06703 LI NE, THERMOPLASTIC, SOLID, WH TE, 100mm 1, 731. 000 m
79 808-06716 LI NE, REMOVE 1, 650. 000 m
80 808-75245 LI NE, THERMOPLASTIC, SOLID, YELLOW 100mm 851. 000 m
81 808-75278 TRANSVERSE MARKI NGS, THERMOPLASTI C, SCLID, YELLOW 81. 000 m
82 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STCP LINE, 600 nmm 46. 000 m
83 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, LANE | NDI CATI ON 7.000 EACH
84 808-75325 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTIC, WORD ( ONLY) 7.000 EACH
85 808-75996 SNOAWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 45. 000 EACH
86 808-75998 SNONPLOMBLE RAI SED PAVEMENT NMARKER 58. 000 EACH

87 808-92027 LI NE, THERMOPLASTIC, SQOLID, YELLOW 200mm 554. 000 m
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CALL ORDER : 201 CONTRACT ID : R -27662-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 NEW BRI DGE CONSTRUCTI ON

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FIELD CFFICE, B 24. 000 MOS
3 106-03285 FAI LED NATER AL 1. 000 DL
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DAL
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LuUwP
6 201-52370 CLEARI NG RI GHI' OF WAY LUWP LUWP
7 202-01261 TESTI NG FOR ASBESTCS 4. 000 EACH
8 202-02241 GUARDRAI L, REMOVE 593. 000 m
9 202-02286 PRESENT STRUCTURE, REMOVE 1. 000 EACH
10 202-02286 PRESENT STRUCTURE, REMOVE 1. 000 EACH
11 202-02286 PRESENT STRUCTURE, REMOVE 1. 000 EACH
12 202-03000 HOUSES AND BU LDI NGS, REMOVE LUWP LUWP
13 202-03000 HOUSES AND BUI LDI NGS, REMOVE LuUwP LuwP
14 202-03000 HOUSES AND BUI LDI NGS, REMOVE LUWP LUWP
15 202-03000 HOUSES AND BUI LDI NGS, REMOVE LuUwP LuwP
16 202-03000 HOUSES AND BUI LDI NGS, REMOVE LUWMP LuUwP
17 202-03000 HOUSES AND BUI LDI NGS, REMOVE LuwP LuUwP
18 202-03135 REGULATED ASBESTOS CONTAI NI NG MATERI ALS, REMOVE 383. 000 n
19 202-51328 PRESENT STRUCTURE, REMOVE PORTI ONS LUWP LUWP
20 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUWP
21 202-74075 OVERHEAD S GN STRUCTURE, MONCTUBE, REMOVE 1. 000 EACH
22 202-96133 Pl PE, REMOVE 302. 000 m
23 203-02020 EXCAVATI ON, UNCLASSI FI ED 373, 611. 000 n8
24 203-02020 EXCAVATI ON, UNCLASSI FI ED 146, 113. 000 n8
25 203-02070 BORROW 634, 007. 000 n8
26 204-02290 SETTLEMENT PLATE 20. 000 EACH
27 205-06930 SPLASHPAD, RI PRAP 12. 000 My
28 205-06931 TEMPORARY CHECK DAM REVETMENT R PRAP 303. 000 M
29 205-06933 TEMPCRARY DI TCH | NLET PROTECTI ON 1. 000 EACH
30 205-06936 TEMPCRARY SEDI MENT TRAP 118. 000 M
31 205-06937 TEMPORARY SI LT FENCE 6, 345. 000 m
32 205-06938 TEMPORARY SLCPE DRAIN 622. 000 m
33 206-51215 EXCAVATI QN, X 214.000 n8
34 206-51220 EXCAVATI ON, WET 174. 000 n8
35 207-08262 SUBGRADE TREATMENT, TYPE | 44, 470. 000 ng
36 207-08263 SUBGRATE TREATMENT, TYPE | A 36, 760. 000 ng
37 207-08264 SUBGRADE TREATMENT, TYPE 11 3, 140. 000 ng
38 207-08266 SUBGRADE TREATMENT, TYPE |11 4, 820. 000 ne
39 207-08267 SUBGRADE TREATMENT, TYPE III1A 600. 000 n2
40 210-07562 TEMPORARY 600. 000 m
41 211-02050 B BORROW 16, 764. 000 n8
42 211-06467 AGGREGATE FOR END BENT BACKFI LL 123. 000 ng
43 211-07454 STRUCTURE BACKFI LL 21, 858. 000 ng
44 301-07448 COWPACTED AGGREGATE, NO. 53, BASE 26, 069. 000 My
45 302-07455 DENSE GRADED SUBBASE 147.000 n8
46 303-07449 COWPACTED AGGREGATE, NO. 73 55. 000 My
47 306-08036 M LLING ASPHALT, 50 nm 3, 770. 000 ng
48 306-08043 M LLING TRANSI TI ON 550. 000 ng
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CALL ORDER : 201 CONTRACT ID : R -27662-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 NEW BRI DGE CONSTRUCTI ON

49 401-06264 PROFI LOGRAPH, HVA LUWP LUWP
50 401-07320 QT QA HVA, 1, 64, SURFACE, 9.5 mm 2, 550. 000 My
51 401-07327 QU QA HVA, 2, 70, SURFACE, 9.5 WM 4, 031. 000 My
52 401-07328 QT QA HVA, 3, 70, SURFACE, 9.5 mm 2,675.000 My
53 401-07397 QT QAHWA, 2, 70, INTERVEDI ATE, 19.0 nm 6, 668. 000 My
54 401-07398 QT QA HWA, 3, 70, | NTERMVEDI ATE, 19.0 mm 4,781. 000 My
55 401-07406 QU QAHVA 1, 64, BASE, 25.0 MM 7, 887.000 My
56 401-07423 QT QAHVA, 2, 64, BASE, 19.0 mm 8, 325. 000 My
57 401-07424 QT QAHWA, 3, 64, BASE, 19.0 nm 9, 394. 000 My
58 401-07429 QT QA HVA, 5, 76, |NTERVEDI ATE, OGC19.0 MM 9, 648. 000 My
59 402-07432 HVA SURFACE, TYPE 476. 000 My
60 402-07433 HVA SURFACE, TYPE B 297. 000 My
61 402-07435 HVA | NTERVEDI ATE, TYPE A 800. 000 My
62 402-07438 HVA | NTERMVEDI ATE, TYPE B 900. 000 My
63 404-05511 SEAL COAT, 2 526. 000 ng
64 404-05514 SEAL COAT, 5 2, 290. 000 ng
65 405-05517 ASPHALT FOR PRI ME COAT 50. 000 My
66 406-05520 ASPHALT FCR TACK CQOAT 93. 000 M
67 601-01522 GUARDRAI L TRANSI TI ON TYPE TGB 12. 000 EACH
68 601-01625 GUARDRAI L CONNECTOR SYSTEM W BEAM CURVED, 1 2.000 EACH
69 601-01740 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 4 2.000 EACH
70 601-05071 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 7 1. 000 EACH
71 601-06854 GUARDRAI L, W BEAM NESTED 1. 000 EACH
72 601-06856 MODI FI ED PCSTS, NESTED GUARDRAI L 2.000 EACH
73 601-07023 ENERGY ABSCRBI NG TERM NAL, CZ, TL-2 7.000 EACH
74 601-94689 GUARDRAI L END TREATMENT, OS 12. 000 EACH
75 601-99105 GUARDRAI L, WBEAM 1.905 m SPACI NG 953. 000 m
76 602-06639 TEMPORARY CONCRETE BARRI ER, ANCHORED 202. 000 m
77 602-06729 BARRI ER DELI NEATCR 28. 000 EACH
78 603-04160 FENCE GATE, CHAIN LINK, 1220 nm X 9.8 m 2.000 EACH
79 603-06040 FENCE, FARM FI ELD, 1190 mm 3, 815. 000 m
80 604-04806 BEDDI NG 1, 200. 000 n8
81 604-04927 CONCRETE 16. 000 m
82 606-07484 M LLED HVA SHOULDER CORRUGATI ONS 13, 380. 000 m
83 609-06259 REI NFORCED CONCRETE BRI DGE APPROACH, 300 mm 952. 000 ng
84 610-07486 HVA FOR APPROACHES, TYPE A 1, 182. 000 My
85 611-06497 MAI LBOX ASSEMBLY, SINGLE 10. 000 EACH
86 611-06498 MAI LBOX ASSEMBLY, DOUBLE 5. 000 EACH
87 615-06490 R GHT OF WAY MARKER 177.000 EACH
88 615-06505 MONUMENT, B 46. 000 EACH
89 615-06510 MONUMVENT, C 14. 000 EACH
90 615-06527 MONUMENT, SECTI ON CORNER 2.000 EACH
91 616-02320 GEOTEXTI LES 16, 810. 000 ng
92 616-03142 ROCK DEFLECTOR 1. 000 EACH
93 616-05688 RI PRAP, CLASS 1 3, 764. 000 My
94 616-05689 RI PRAP, CLASS 2 2, 889. 000 My
95 616-06405 Rl PRAP, REVETMENT 3, 880. 000 My
96 616-06451 Rl PRAP, UNI FORM 2,707.000 My
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CALL ORDER : 201 CONTRACT ID : R -27662-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 NEW BRI DGE CONSTRUCTI ON

97 621-01004 MCBI LI ZATI ON AND DEMOBI LI ZATI ON FCR SEEDI NG 6. 000 EACH

98 621-02770 ERCSI ON CONTRCL BLANKET 1, 655. 000 ng

99 621-04258 SEED M XTURE 144. 000 kg
100 621-06545 FERTI LI ZER 23. 000 My
101 621-06553 SEED M XTURE, R 4,191. 000 kg
102 621-06557 SEED M XTURE, T 1, 637. 000 kg
103 621-06565 MJULCH NG MATERI AL 161. 000 My
104 621-06567 WATER 340. 000 kL
105 621-06574 SODDI NG 14, 755. 000 ng
106 621-06575 SCDDI NG NURSERY 4, 090. 000 ng
107 621-07618 COVPCST SO L BLANKET 36, 755. 000 n2
108 622-52436 SIGN, DO NOI' MOW CR SPRAY 18. 000 EACH
109 622-91786 SEEDLI NG 1, 535. 000 EACH
110 701-91792 PILE TIP, STEEL H 34. 000 EACH
111 701-92043 CORED HOLE I'N ROCK, 457 mm 27.000 m
112 701-95780 PILE, STEEL H HP 310 X 110 608. 000 m
113 702-51005 CONCRETE, A, SUBSTRUCTURE 82. 000 n8
114 702-51015 CONCRETE, B, FOOTI NGS 69. 000 ng
115 702-51863 FI ELD DRI LLED HOLE | N GONCRETE 140. 000 EACH
116 702-90915 CONCRETE, A 42.000 n8
117 703-51030 REI NFORCI NG STEEL 20, 233. 000 kg
118 7083-51032 REI NFORCI NG STEEL, EPOXY COATED 67, 098. 000 kg
119 704-51002 CONCRETE, C, SUPERSTRUCTURE 348. 000 n8
120 706-05732 CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC 12. 000 EACH
121 706-06347 RAILING CF-2 18. 000 m
122 706-51020 CONCRETE, C, RAILING 26. 000 n8
123 707-05984 STRUCTURAL MEMBERS, CONCRETE |-BEAM 111, 1143 mm X 406 mm 285. 000 m
124 709-51821 SURFACE SEAL LUWP LUWP
125 709-51821 SURFACE SEAL LUWP LuUwP
126 709-51821 SURFACE SEAL LUWP LUWP
127 713-91028 TEMPORARY RUNARCUND LUWP LUWP
128 714-01634 CULVERT, PRECAST BOX, RElINFORCED CONCRETE, 2100 nm x 1200 mm 34. 000 m
129 714-06319 CULVERT, PRECAST BOX, REI NFORCED CONCRETE, 4200 mm X 1500 nm 32. 000 m
130 714-06660 W NGMLL 337. 000 ng
131 714-26702 CULVERT, PRECAST BOX, REINFCRCED CONCRETE, 1800 mm x 900 mm 36. 000 m
132 714-26708 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 2400 nm x 1200 mm 137. 000 m
133 715-02397 SAFETY METAL END SECTIQN, 4:1, 900 nm 1. 000 EACH
134 715-03476 SAFETY METAL END SECTION, 4:1, 600 mm 2.000 EACH
135 715-03584 SAFETY METAL END SECTIQN, 4:1, 450 nm 1. 000 EACH
136 715-05024 PIPE, TYPE 2, C RCULAR 900 mm 26. 000 m
137 715-05048 PI PE, TYPE 4, C RCULAR 150 mm 12, 955. 000 m
138 715-05053 PI PE, UNDERDRAI N QUTLET, 150 mm 2, 079. 000 m
139 715-05163 PIPE, TYPE 2, G RCULAR 1500 nm 96. 000 m
140 715-05407 PI' PE, END BENT DRAIN, 150 mm 250. 000 m
141 715-05428 PI PE, SLOTTED VANE CRAIN, 300 mm 23. 000 m
142 715-05595 Pl PE EXTENSI ON, C RCULAR, 375 mm 9. 000 m
143 715-05596 PI PE EXTENSI ON, Cl RCULAR, 450 mm 67.000 m
144 715-05596 Pl PE EXTENSI ON, Cl RCULAR, 450 mm 10. 000 m
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CALL ORDER : 201 CONTRACT ID : R -27662-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 NEW BRI DGE CONSTRUCTI ON

145 715-05597 Pl PE EXTENSI ON, Cl RCULAR, 600 mm 16. 000 m
146 715-05757 PI PE EXTENSI ON, Cl RCULAR, 900 mm 12. 000 m
147 715-05767 PI PE, REI NFORCED CONCRETE, |1, DO.3=50, 450 nmm 28. 000 m
148 715-05841 CONCRETE ANCHOR, 1500 nm 4.000 EACH
149 715-05842 CONCRETE ANCHOR, 1050 mm 2.000 EACH
150 715-05908 Pl PE EXTENSI ON, Cl RCULAR, 1500 mm 52. 000 m
151 715-06004 CONCRETE ANCHOR, 1200 mm 3. 000 EACH
152 715-06337 PI PE EXTENSI ON, Cl RCULAR, 1200 mm 9. 000 m
153 715-06337 PI PE EXTENSI ON, CI RCULAR, 1200 nmm 16. 000 m
154 715-06492 CONCRETE ANCHOR, 1350 mm 2.000 EACH
155 715-06504 PIPE, RCP, Il, DO.3=50, 375 nm 118. 000 m
156 715-06506 PIPE, RCP, IIl, D0.3=60, 375 mm 70. 000 m
157 715-06508 PIPE, RCP, Il, DO0.3=50, 600 mm 64. 000 m
158 715-06512 PIPE, RCP, IIl, D0.3=50, 900 mm 68. 000 m
159 715-06690 PIPE, RCP, 111, DO.3=75, 300 mm 6. 000 m
160 715-08319 PI PE, REI NFORCED CONCRETE, |V, D0.3=125, 1350 mm 138. 000 m
161 715-08321 PI PE, REI NFORCED CONCRETE, |l, DO.3=50, 1050 mm 32. 000 m
162 715-08322 PI PE, REI NFORCED CONCRETE, |V, DO.3=100, 900 mm 85. 000 m
163 715-46000 PI PE END SECTION, 300 nm 2. 000 EACH
164 715-46005 PI PE END SECTION, 375 nm 21. 000 EACH
165 715-46010 PI PE END SECTI ON, 450 mm 12. 000 EACH
166 715-46020 PI PE END SECTION, 600 nm 11. 000 EACH
167 715-46040 PI PE END SECTION, 900 nm 8. 000 EACH
168 715-97836 GRATED BOX END SECTION, 11, 4:1, 375 mm 1. 000 EACH
169 716-07635 PI PE | NSTALLATI ON, TRENCHLESS, 900 mm 26. 000 m
170 716-07727 Pl PE | NSTALLATI ON, TRENCHLESS, 1500 mm 96. 000 m
171 718-06529 QUTLET PROTECTOR, 2 9. 000 EACH
172 718-06531 QUTLET PROTECTOR, 3 110. 000 EACH
173 718-06532 VI DEO | NSPECTI ON FOR UNDERDRAI NS 2, 000. 000 m
174 718-52610 AGGREGATE FOR UNDERDRAI NS 3, 226. 000 n8
175 718-99153 GEOTEXTI LES FOR UNDERDRAI N 25, 670. 000 ng
176 720-45030 I NLET, E7 1. 000 EACH
177 723-06927 STRUCTURE, PRECAST THREE- S| DED, 42.000 m
178 723-06927 STRUCTURE, PRECAST THREE- S| DED, 24. 000 m
179 723-06927 STRUCTURE, PRECAST THREE- S| DED, 7.000 m
180 723-08358 STRUCTURE, PRECAST THREE-SI DED, 3960 nm X 2130 mm 9. 000 m
181 731-93945 FACE PANELS, CONCRETE 2, 588. 000 ng
182 731-93946 WALL ERECTI ON 2,588. 000 ng
183 731-93947 LEVELI NG PAD, CONCRETE 309. 000 m
184 732-07653 COARSE AGGREGATE, NO. 8 92. 000 My
185 801-04308 ROAD CLOSURE S| GN ASSEMBLY 34. 000 EACH
186 801-06203 TEMPORARY PAVEMENT MARKI NG 100 nm 10, 530. 000 m
187 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 100 mm 20, 710. 000 m
188 801-06640 CONSTRUCTI ON SIGN, A 37. 000 EACH
189 801-06645 CONSTRUCTI ON SIGN, B 4.000 EACH
190 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
191 801-07118 BARRI CADE, I11-A 320. 000 m
192 801-07119 BARRI CADE, II1-B 7.000 m
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CALL ORDER : 201 CONTRACT ID : R -27662-A
LETTI NG DATE :

SECTI ON NO. 0001 NEW BRI DGE CONSTRUCTI ON

193 802-05701 SI GN POST, SQUARE, 1, REI NFORCED ANCHCR BASE 229. 000 m
194 802-05702 SI GN POST, SQUARE, 2, REI NFORCED ANCHCOR BASE 18. 000 m
195 802-76025 SI GN, SHEET, ENCAPSULATED LENS WTH LEGEND, 2.03 mm 10. 000 ng
196 802-76035 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND 2. 54 nm TH CKNESS 56. 000 ng
197 802-76040 SI G\, SHEET ENCLOSED LENS W TH LEGEND, 3.18 nm TH CKNESS 3. 000 n2
198 808-03178 PAVEMENT MESSAGE MARKI NGS, PREFORMED PLASTI C, LANE ARRONS 26. 000 EACH
199 808-03179 PAVEMENT MESSAGE MARKI NGS, PREFORMED PLASTI C, WORD (ONLY) 18. 000 EACH
200 808-06701 LI NE, THERMOPLASTI C, BRCKEN, WH TE, 100nm 858. 000 m
201 808-06703 LI NE, THERMOPLASTIC, SQLID, WH TE, 100mm 1, 102. 000 m
202 808-06713 LINE, PAINT, SOLID, WHTE, 100 mm 15, 980. 000 m
203 808-06716 LI NE, REMOVE 6, 040. 000 m
204 808-75240 LI NE, THERMOPLASTI C, BROKEN, YELLOW 100mm 1, 520. 000 m
205 808-75245 LI NE, THERMOPLASTIC, SCOLID, YELLOWN 100mm 12, 600. 000 m
206 808-75290 TRANSVERSE MARKI NGS, THERMOPLASTIC, SOLI D, YELLOW 292. 000 m
207 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STCP LINE, 600 mm 79. 000 m
208 808- 75996 SNOAWPLOMBLE RAI SED PAVEMENT NMARKER, REMOVE 435. 000 EACH
209 808-75998 SNOAPLOMBLE RAI SED PAVEMENT NMARKER 1, 025. 000 EACH
210 808-92027 LI NE, THERMOPLASTIC, SOLID, YELLOWN 200nm 2,394. 000 m
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CALL ORDER : 211 CONTRACT ID : R-27794-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 I NTERSECTI ON | MPROVEMENT

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP

2 105-07039 FIELD CFFICE, B 9. 000 MOS

3 106-03285 FAI LED NATER AL 1. 000 DL

4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DOl

5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LuUwP

6 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP

7 202-78515 TRAFFI C SI GNAL EQUI PMENT, REMOVE LUWP LUWP

8 203-02000 EXCAVATI N, COWDN 2, 395. 000 n8

9 205-06932 TEMPORARY CHECK DAM STRAW BALES 60. 000
10 205-06937 TEMPORARY SI LT FENCE 220. 000 m
11 207-07500 SUBGRADE TREATMENT, TYPE C 1, 208. 000 ng
12 211-07454 STRUCTURE BACKFI LL 25. 000 ng
13 303-01180 COVPACTED AGGREGATE, NO. 53 762. 000 My
14 304-07490 HVA PATCH NG TYPE B 105. 000 My
15 304-07493 WDENI NG WTH HVA, TYPE B 238. 000 My
16 306-08036 M LLI NG ASPHALT, 50 mm 1, 768. 000 ng
17 306-08043 M LLING TRANSI TI ON 381. 000 ng
18 402-07433 HVA SURFACE, TYPE B 292. 000 My
19 402-07438 HVA | NTERVEDI ATE, TYPE B 88. 000 My
20 402-07441 HVA BASE, TYPE B 291. 000 My
21 402-07451 HVA, TYPE B, WEDGE AND LEVEL 216. 000 My
22 406-05521 ASPHALT FOR TACK CQOAT 6, 830. 000 ng
23 610-07486 HVA FOR APPROACHES, TYPE A 334. 000 My
24 611-05330 CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, 150 mm 269. 000 ng
25 611-06497 MAI LBOX ASSEMBLY, SINGLE 6. 000 EACH
26 615-06490 R GHT OF WAY NMARKER 34. 000 EACH
27 615-06505 MONUVENT, B 7.000 EACH
28 621-06567 WATER 55. 000 kL
29 621-06575 SCDDI NG NURSERY 3, 025. 000 ng
30 715-03475 SAFETY METAL END SECTION, 4:1, 375 nm 3. 000 EACH
31 715-05121 PIPE, TYPE 1, C RCULAR 450 nm 13. 000 m
32 715-05169 PIPE, TYPE 3, G RCULAR 375 nm 105. 000 m
33 715-46005 PI PE END SECTION, 375 nm 9. 000 EACH
34 715-46010 PI PE END SECTION, 450 nm 2.000 EACH
35 801-06203 TEMPCRARY PAVEMENT MARKI NG 100 nm 1, 360. 000 m
36 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 100 nm 700. 000 m
37 801-06640 CONSTRUCTI ON SIGN, A 23. 000 EACH
38 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
39 801-07119 BARRI CADE, 111-B 10. 000 m
40 802-05701 SI GN POST, SQUARE, 1, REI NFORCED ANCHOR BASE 6. 000 m
41 802-76025 SI GN, SHEET, ENCAPSULATED LENS WTH LEGEND, 2.03 mm 1. 000 n
42 802-76035 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND 2. 54 nm THI CKNESS 1. 000 ng
43 805-01815 SI GNAL SUPPCRT FOUNDATION, 915nm X 3.7 m 6. 000 EACH
44 805-02087 TRANSPORTATI ON OF SALVAGEABLE SI GNAL EQUI PMVENT LuwP LUWP
45 805-78010 CONTROLLER AND CABI NET, FLASHER, SQOLI D STATE . 000 EACH

2
46 805-78190 TRAFFI C SI GNAL HEAD, 1 FACE, 305 nm AMBER 8. 000 EACH
47 805-78195 TRAFFI C SI GNAL HEAD, 1 FACE, 305 nm RED 4. 000 EACH
48 805-78415 SPAN, CATENARY, AND TETHER 4.000 EACH
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CALL ORDER : 211 CONTRACT ID : R-27794-A
LETTI NG DATE :

| TEM NO. DESCRI PTI ON QUANTI TY UNI TS
SECTI ON NO. 0001 I NTERSECTI ON | MPROVEMENT
49 805-78420 DI SCONNECT HANGER 4.000 EACH
50 805-78445 S| GNAL SERVI CE 2. 000 EACH
51 805-78467 SI GNAL CABLE, 3C 8GA. 22.000 m
52 805-78480 SI GNAL CABLE, 3C 14CGA 178. 000 m
53 805-78485 SI GNAL CABLE, 5C 14GA 198. 000 m
54 805-81032 SIGNAL STRAIN POLE, STEEL, 9.2m 6. 000 EACH
55 808-01045 LI NE, THERMOPLASTI C, DOTTED, YELLOWN 100 mm 600 nmm LI NE, 34. 000 m
56 808-06703 LI NE, THERMOPLASTIC, SOLID, WH TE, 100mm 623. 000 m
57 808-06705 LI NE, THERMOPLASTIC, SOLID, WHITE, 200 nm 19. 000 m
58 808-75245 LI NE, THERMOPLASTIC, SOLID, YELLOW 100mm 486. 000 m
59 808-75260 TRANSVERSE MARKI NGS, THERMOPLASTI C, SQOLID, WH TE, 9. 000 m
60 808-75278 TRANSVERSE MARKI NGS, THERMOPLASTI C, SOLI D, YELLOW 9. 000 m
61 808-75297 TRANSVERSE MARKI NGS, THERVOPLASTI C, STCP LINE, 600 nmm 17. 000 m
62 808-75996 SNOAPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 15. 000 EACH
63 808-75998 SNOWPLOMBLE RAI SED PAVEMENT MARKER 22.000 EACH
64 808-98796 LI NE, THERMOPLASTIC, DOTTED, WHI TE, 100 mm 600 nm LI NE, 64. 000 m



SCHEDULE COF PAY | TEMS PAGE 17

CALL ORDER : 231 CONTRACT ID : R -28045-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 HOUSES AND BUI LDI NGS, REMOVE

1 202-03000 HOUSES AND BUI LDI NGS, REMOVE LuwP LuwP
2 202-03000 HOUSES AND BUI LDI NGS, REMOVE LUWP LUMP
3 202-03000 HOUSES AND BUI LDI NGS, REMOVE LuwP LuwP
4 621-06559 MJULCHED SEEDI NG R 1, 000. 000 SYS



SCHEDULE OF PAY | TEMS PAGE 18

CALL CRDER : 241 CONTRACT ID : R -28046-A
LETTI NG DATE :
| TEM NO DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 HOUSES AND BUI LDI NGS, RBMOVE

1 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWMP
2 202-03000 HOUSES AND BUI LDI NGS, REMOVE LUWMP LuUwP
3 202-05544 REGULATED MATERI ALS, DI SPCSE, C 800. 000 GAL
4 202-05545 REGULATED MATERI ALS, DI SPCSE, C 150. 000 CYs
5 202-05549 REGULATED MATERI ALS, REMOVE, C 800. 000 GAL
6 202-05550 REGULATED MATERI ALS, REMOVE, C 150. 000 CYs
7 202-05571 TESTI NG FOR WASTES 12. 000 EACH
8 202-05571 TESTI NG FOR WASTES 8. 000 EACH
9 202-05824 UNDERGROUND STORAGE TANK, REMOVE AND DI SPCSE, 3000 THROUGH 3. 000 EACH
10 621-06559 MJULCHED SEEDI NG R 275. 000 SYS



SCHEDULE CF PAY | TEMS PAGE 19

CALL ORDER : 301 CONTRACT ID : RS 27535-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FIELD CFFICE, B 2.000 MOS
3 106-03285 FAI LED NATER AL 1. 000 DL
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DAL
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LuUwP
6 303-07449 COVPACTED AGGREGATE, NO. 73 1, 432. 000 TON
7 304-07490 HVA PATCH NG TYPE B 1, 550. 000 TON
8 304-07493 W DEN NG WTH HVA, TYPE B 2,118. 000 TON
9 306-08032 M LLI NG TRANSI TI ON 810. 000 SYS
10 306-08042 M LLI NG SCAR! FI CATI OV PROFI LE 51, 331. 000 SYS
11 401-06264 PRCFI LOGRAPH, HVA LUWP LUWP
12 401-07321 QT QA HVA, 2, 64, SURFACE, 9.5 nmm 4,941. 000 TON
13 401-07371 QU QA HVA, 2, 64, |INTERVEDIATE, 12.5 nm 5, 647. 000 TON
14 406- 05520 ASPHALT FCR TACK CQAT 30. 000 TON
15 610-07487 HVA FOR APPROACHES, TYPE B 235. 000 TON
16 615-06525 CASTI NG ADJUSTED TO GRADE, MONUMENT 4. 000 EACH
17 801-06203 TEMPCRARY PAVEMENT MARKING 4 I N 1, 925. 000 LFT
18 801-06207 TEMPCRARY PAVEMENT MARKI NG REMOVABLE, 4 IN. 1, 925. 000 LFT
19 801-06640 CONSTRUCTI ON SIGN, A 13. 000 EACH
20 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
21 808-06712 LI NE, PAINT, BROKEN, YELLOW 4 IN. 4, 250. 000 LFT
22 808-06713 LINE, PAINT, SQLID, WVHTE, 4 IN 3, 850. 000 LFT

23 808-06714 LINE, PAINT, SOLID, YELLOWN 4 IN 12’, 050. 000 LFT



SCHEDULE OF PAY | TEMS PAGE 20

CALL ORDER : 311 CONTRACT ID : RS 27544-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTI ON ENGI NEERI NG LUWP LUWP
2 105-07039 FIELD CFFICE, B 9. 000 MOS
3 106-03285 FAI LED NVATERI AL 1. 000 DAL
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DAL
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWP
6 303-07449 COVPACTED AGGREGATE, NO. 73 6, 053. 000 TON
7 306- 08032 M LLING TRANSI TI ON 18, 990. 000 SYS
8 306-08033 M LLING ASPHALT, 1 IN 388, 335. 000 SYS
9 401-06264 PRCFI LOGRAPH, HVA LuUwP LUWP
10 401-07335 QT QAHVA, 4, 76, SURFACE, 9.5 mm 32, 038. 000 TON
11 401-07404 QU QA HVA, 4, 76, |INTERMEDI ATE, 19.0 mm 53, 396. 000 TON
12 406- 05520 ASPHALT FOR TACK CQOAT 188. 000 TON
13 606-07484 M LLED HVA SHOULDER CORRUGATI ONS 65, 375. 000 LFT
14 610-07788 HVA FOR APPRCACHES, TYPE D 2,873.000 TON
15 615-06525 CASTI NG ADJUSTED TO GRADE, MONUMENT 4. 000 EACH
16 720-44000 CASTI NG ADJUST TO GRADE 16. 000 EACH
17 801-06203 TEMPCRARY PAVEMENT MARKING 4 I N 8,172. 000 LFT
18 801-06207 TEMPCRARY PAVEMENT MARKI NG REMOVABLE, 4 I N 8, 172. 000 LFT
19 801-06640 CONSTRUCTI ON SIGN, A 34. 000 EACH
20 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
21 801-07215 TEMPCRARY CHANGEABLE MESSAGE SI GN 200. 000 DAY
22 805-02328 SI GNAL CABLE, 1C 14CGA 6, 200. 000 LFT
23 805-78795 SAW CUT FCR ROADVWAY LOOP AND SEALER 1, 550. 000 LFT
24 808-06711 LINE, PAINT, BROKEN, WH TE, 4 IN. 20, 429. 000 LFT
25 808-06713 LINE, PAINT, SCLID, WHTE, 4 IN 95, 970. 000 LFT
26 808-06714 LINE, PAINT, SCLID, YELLOW 4 IN 81, 716. 000 LFT
27 808-75008 LINE, PAINT, SOLID, WVHTE, 8 IN 2, 600. 000 LFT
28 808-75015 LINE, PAINT, SCLID, WH TE, 12 IN. 5, 200. 000 LFT
29 808-75297 TRANSVERSE MARKI NGS, THERMCPLASTI C, STCP LINE, 24 IN 1, 183. 000 LFT
30 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMCOPLASTI C, LANE | NDI CATI ON 55. 000 EACH

31 808-75325 PAVEMENT MESSACGE MARKI NGS, THERMOPLASTIC, WORD (ONLY) 40. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 21

CALL ORDER @ 321 CONTRACT ID : RS 27577-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 SHOULDER REHABI LI TATI ON AND REPAI R

1 203-02000 EXCAVATI ON,  COWWCN 19, 294. 000 Cys
2 207-08268 SUBGRADE TREATMENT, TYPE IV 73, 082. 000 SYS
3 402-07442 HVA BASE, TYPE C 35, 200. 000 TON
4 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LuUwP
5 105-06904 PHONE( SUPERVI SOR) 1. 000 EACH
6 105-06905 PHONE( | NSPECTCR) 3. 000 EACH
7 105-06906 CELLULAR SERVI CE( SUPERVI SCR) 9. 000 MOS
8 105-06907 CELLULAR SERVI CE( | NSPECTCR) 9. 000 MOS
9 105-07039 FIELD OFFICE, B 9. 000 MOS
10 106-03285 FAI LED NMATER AL 1. 000 DAL
11 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DL
12 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUMP
13 201-01015 CLEARI NG AND GRUBBI NG LUWP LUWP
14 202-02240 PAVEMENT REMOVAL 676. 000 SYS
15 202-02241 GUARDRAI L, REMOVE 1, 382. 000 LFT
16 202-02260 TREE, 30 IN., REMOVE 3. 000 EACH
17 202-02264 TREE, 42 IN., REMOVE 3. 000 EACH
18 202-02271 HEADWALL, REMOVE 8. 000 EACH
19 202-02278 CURB, CONCRETE, REMOVE 4,527. 000 LFT
20 202-02772 CASTI NG REMOVE 1. 000 EACH
21 202-03875 CONCRETE STEPS, REMOVE 3. 000 EACH
22 202-52710 S| DEWALK, CONCRETE, REMOVE 716. 000 SYS
23 202-90747 RETAI NI NG WALL, REMOVE 204. 000 LFT
24 202-93741 GUARD RAIL END TREATMENT, REVOVE 9. 000 EACH
25 202-96133 PI PE, REMOVE 30. 000 LFT
26 203-02070 BORROW 400. 000 Cys
27 203-02080 LI NEAR GRADI NG 1. 000 M LE
28 211-07454 STRUCTURE BACKFI LL 400. 000 CYs
29 301-07448 COWPACTED AGGREGATE, NO. 53, BASE 240. 000 TON
30 303-07449 COVPACTED AGCGREGATE, NO. 73 7, 000. 000 TON
31 304-07491 HVA PATCHING TYPE C 1, 000. 000 TON
32 306-08032 M LLING TRANSI TI ON 9, 600. 000 SYS
33 306-08033 M LLING ASPHALT, 1 IN 146, 504. 000 SYS
34 306-08034 M LLING ASPHALT, 1 1/2 IN 15, 713. 000 SYS
35 401-06264 PRCFI LOGRAPH, HVA LUWP LUWP
36 401-07328 QT QAHVA, 3, 70, SURFACE, 9.5 mm 20, 420. 000 TON
37 401-07379 QT QA HVA, 3, 70, |INTERMVED ATE, 12.5 mm 25, 400. 000 TON
38 402-07452 HVA, TYPE C, WEDGE AND LEVEL 500. 000 TON
39 406-05520 ASPHALT FOR TACK COAT 140. 000 TON
40 601-01522 GUARDRAI L TRANSI TI ON TYPE TGB 8. 000 EACH
41 601-01700 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 1 2.000 EACH
42 601-01846 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 3 2.000 EACH
43 601-06854 GUARDRAI L, W BEAM NESTED 8. 000 EACH
44 601-94689 GUARDRAI L END TREATMENT, CS 24.000 EACH
45 601-97774 GUARDRAI L END TREATMENT, OS, SPARE PARTS PACKAGE 4. 000 EACH
46 601-99105 GUARDRAI L, WBEAM 6 FT. 3 IN. SPAC NG 2,444,000 LFT
47 604-06070 S| DEWALK, CONCRETE 716. 000 SYS

48 604-07894 CURB RAMP, COONCRETE, A 62. 000 SYS



SCHEDULE OF PAY | TEMS PAGE 22

CALL ORDER : 321 CONTRACT ID : RS 27577-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 SHOULDER REHABI LI TATI ON AND REPAI R

49 604-07897 CURB RAWP, CONCRETE, C 111. 000 SYS
50 604-07898 CURB RAMP, CONCRETE, D 9. 000 SYS
51 604-07901 CURB RAMP, CONCRETE, G 94. 000 SYS
52 604-07902 CURB RAMP, CONCRETE, H 71. 000 SYS
53 604-44251 STEPS, CONCRETE 6. 000 CYs
54 605-06120 CURB, CONCRETE 4,527. 000 LFT
55 610-07488 HVA FOR APPROACHES, TYPE C 1, 475. 000 TON
56 611-05330 CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, 6 IN 616. 000 SYS
57 615-06527 MONUMENT, SECTI ON CORNER 24. 000 EACH
58 616-02320 GEOTEXTI LES 850. 000 SYS
59 616-06405 Rl PRAP, REVETMENT 250. 000 TON
60 616-06451 Rl PRAP, UNI FORM 495. 000 TON
61 621-01004 MOBI LI ZATI ON AND DEMCBI LI ZATI ON FOR SEEDI NG 1. 000 EACH
62 621-06559 MJULCHED SEEDI NG R 6, 000. 000 SYS
63 621-06574 SCDDI NG 1, 700. 000 SYS
64 715-01354 CLEAN EXI STI NG PI PE 816. 000 LFT
65 715-02839 PI PE, PCLYETHYLENE LINER, 24 IN 238. 000 LFT
66 715-02840 PI PE, PCLYETHYLENE LINER, 30 IN. 54. 000 LFT
67 715-03403 PI PE, POLYETHYLENE LINER, 15 IN 429.000 LFT
68 715-03404 PI PE, PCLYETHYLENE LINER, 18 IN 232. 000 LFT
69 715-05123 PIPE, TYPE 1, QA RCULAR 24 IN 32. 000 LFT
70 715-05149 PIPE, TYPE 2, G RCULAR 12 IN 16. 000 LFT
71 715-05151 PIPE, TYPE 2, QRCUAR 15 IN 144.000 LFT
72 715-46005 PI PE END SECTION, 15 IN. 4.000 EACH
73 715-46010 PI PE END SECTION, 18 IN. 2.000 EACH
74 715-46020 PI PE END SECTION, 24 IN 4. 000 EACH
75 720-44000 CASTING ADJUST TO GRADE 19. 000 EACH
76 720-44015 CASTING 2, FURNISH AND ADJUST TO GRADE 7.000 EACH
77 720-44020 CASTING 3, FURNI SH AND ADJUST TO GRADE 2.000 EACH
78 720-44025 CASTING 4, FURN SH AND ADJUST TO GRADE 1. 000 EACH
79 720-44296 CAP | NLET 1. 000 EACH
80 720-45005 I NLET, A2 1. 000 EACH
81 720-96995 CLEAN | NLET 20. 000 EACH
82 801-01093 TEMPORARY WORKSI TE SPEED LIM T SI GN ASSEMBLY 16. 000 EACH
83 801-06203 TEMPCRARY PAVEMENT MARKING 4 I N 17,182. 000 LFT
84 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 IN. 8, 600. 000 LFT
85 801-06640 CONSTRUCTI ON SIGN, A 74. 000 EACH
86 801-06645 CONSTRUCTI ON SIGN, B 10. 000 EACH
87 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUMP
88 801-07119 BARRI CADE, II1-B 32.000 LFT
89 804-06771 DELI NEATCR PCST, FLEXI BLE 138. 000 EACH
90 805-02653 SI GNAL CABLE, 14C 14GA 480. 000 LFT
91 805-78795 SAW CUT FCR ROADWAY LOCP AND SEALER 120. 000 LFT
92 808-06713 LINE, PAINT, SQLID, WHTE, 4 IN 154, 018. 000 LFT
93 808-75240 LI NE, THERMOPLASTI C, BRCKEN, YELLOWN 4 IN. 17,071. 000 LFT
94 808-75245 LINE, THERMOPLASTIC, SCQLID, YELLOWN 4 IN. 29, 529. 000 LFT
95 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STOP LINE, 24 IN 40. 000 LFT

96 808-75340 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, WORD, RXR 2. 000 EACH



SCHEDULE CF PAY | TEMS PAGE 23

CALL ORDER : 331 CONTRACT ID : RS 27579-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 Cat egory Nunber 0001

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-06904 PHONE( SUPERVI SOR) 1. 000 EACH
3 105-06905 PHONE( | NSPECTOR) 2.000 EACH
4 105-06906 CELLULAR SERVI CE( SUPERVI SCR) 1. 000 MOS
5 105-06907 CELLULAR SERVI CE( | NSPECTCR) 2.000 MOS
6 105-07039 FIELD CFFICE, B 6. 000 MOS
7 106-03285 FAI LED NMATER AL 1. 000 DAL
8 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DON
9 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LuUwP
10 202-02241 GUARDRAI L, REMOVE 2, 630. 000 LFT
11 202-02271 HEADWALL, REMOVE 22.000 EACH
12 202-02278 CURB, CONCRETE, REMOVE 4, 000. 000 LFT
13 202-52710 S| DEWALK, CONCRETE, REMOVE 83. 000 SYS
14 202-93741 GUARD RAI L END TREATMENT, REMOVE 5. 000 EACH
15 203-02080 LI NEAR GRADI NG 1. 000 M LE
16 211-07454 STRUCTURE BACKFI LL 300. 000 Cys
17 303-07449 COVPACTED AGGREGATE, NO 73 6, 900. 000 TON
18 304-07783 HVA PATCHI NG TYPE D 350. 000 TON
19 306-08034 M LLING ASPHALT, 1 1/2 IN 217, 500. 000 SYS
20 401-06264 PRCFI LOGRAPH, HVA LUWP LUWP
21 401-07329 QT QA HVA, 4, 70, SURFACE, 9.5 nm 19, 000. 000 TON
22 401-07399 QC/ QA HVA, 4, 70, | NTERVEDI ATE, 19.0 mm 27,000. 000 TON
23 406- 05520 ASPHALT FOR TACK COAT 75. 000 TON
24 601-01128 GUARDRAI L TRANSI TI ON TYPE WGB 4.000 EACH
25 601-01846 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 3 1. 000 EACH
26 601-03578 GUARDRAI L CONNECTOR SYSTEM W BEAM  CURVED, MODI FI ED 3. 000 EACH
27 601-06854 GUARDRAI L, W BEAM NESTED 5. 000 EACH
28 601-94689 GUARDRAI L END TREATMENT, OS 17. 000 EACH
29 601-97774 GUARDRAI L END TREATMENT, OS, SPARE PARTS PACKAGE 2.000 EACH
30 601-99105 GQUARDRAI L, WBEAM 6 FT. 3 IN. SPACING 1, 040. 000 LFT
31 604-06070 SI DEWALK, CONCRETE 200. 000 SYS
32 604-07897 CURB RAMP, CONCRETE, C 75. 000 SYS
33 605-06120 CURB, CONCRETE 4, 440. 000 LFT
34 610-07788 HVA FOR APPROACHES, TYPE D 2,422.000 TON
35 611-95023 MAI LBOX ASSEMBLY, RESET 2.000 EACH
36 612-04315 ASPHALT MATERI AL FOR UNDERSEAL 153. 000 TON
37 612-60410 DRI LLED HOLE FOR UNDERSEAL 2, 360. 000 EACH
38 615-06520 MONUMVENT, RE- ESTABLI SH 8.000 EACH
39 621-06559 MIULCHED SEEDI NG R 150. 000 SYS
40 621-06574 SCDDI NG 695. 000 SYS
41 715-03404 PI PE, PCLYETHYLENE LINER, 18 IN. 50. 000 LFT
42 715-05595 PI PE EXTENSI ON, CI RCULAR, 15 IN 30. 000 LFT
43 715-05596 PI PE EXTENSI ON, C RCULAR, 18 IN 88. 000 LFT
44 715-05597 PI PE EXTENSI ON, CI RCULAR, 24 IN 20. 000 LFT
45 715-46005 PIPE END SECTION, 15 IN. 12. 000 EACH
46 715-46010 PI PE END SECTION, 18 IN. 14. 000 EACH
47 715-46020 PI PE END SECTION, 24 IN 4.000 EACH

48 720-44000 CASTI NG ADJUST TO GRADE 8. 000 EACH



SCHEDULE CF PAY | TEMS PAGE 24

CALL ORDER : 331 CONTRACT ID : RS 27579-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 Cat egory Nunber 0001

49 801-06203 TEMPORARY PAVEMENT MARKING 4 IN 9, 920. 000 LFT
50 801-06207 TEMPCRARY PAVEMENT MARKI NG REMOVABLE, 4 IN 5, 300. 000 LFT
51 801-06640 CONSTRUCTION SIGN, A 50. 000 EACH
52 801-06775 MAI NTAI NI NG TRAFFI C LUWP LuUwP
53 802-05701 SI GN PGST, SQUARE, 1, REINFORCED ANCHCR BASE 1, 720. 000 LFT
54 802-05702 SI GN PCST, SQUARE, 2, REINFORCED ANCHCR BASE 490. 000 LFT
55 802-07059 SI G\, SHEET, AND SUPPORTS, REMOVE 250. 000 EACH
56 802-76025 SI G\, SHEET, ENCAPSULATED LENS W TH LEGEND, 0.080 IN 750. 000 SFT
57 802-76035 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND, 0.100 IN 320. 000 SFT
58 802-76045 SI GN, SHEET, ENCAPSULATED LENS WTH LEGEND, 0.125 IN. 67. 000 SFT
59 808-06703 LI NE, THERMOPLASTIC, SCQLID, WHTE, 4 IN 113, 626. 000 LFT
60 808-75240 LI NE, THERMOPLASTIC, BROKEN, YELLOW 4 IN 12, 740. 000 LFT
61 808-75245 LI NE, THERMOPLASTIC, SCLID, YELLOW 4 IN 9, 962. 000 LFT
62 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTIC, STOP LINE, 24 IN 100. 000 LFT
63 808-75300 TRANSVERSE MARKI NGS, THERMOPLASTI C, CROSSWALK LINE, 6 IN 120. 000 LFT
64 808-75996 SNOAWPLOMBLE RAI SED PAVEMENT NMARKER, REMOVE 937. 000 EACH

65 808-75998 SNOWPLOMBLE RAI SED PAVEMENT MARKER 937. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 25

CALL CRDER @ 341 CONTRACT ID : RS 27581-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 HMA RESURFACE & SI GNAL | NSTALLATI ON

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FIELD OFFICE, B 6. 000 MOS
3 105-07577 CELLULAR SERVI CE 9. 000 Mos
4 106-03285 FAI LED MATERI AL 1. 000 DAL
5 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DO
6 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUMP
7 202-02241 GUARDRAI L, REMOVE 1, 103. 000 LFT
8 202-52710 S| DEWALK, CONCRETE, REMOVE 49. 000 SYS
9 202-93741 GUARD RAI L END TREATMENT, REMOVE 6. 000 EACH
10 202-94749 CURB, ASPHALT, REMOVE 2, 764. 000 LFT
11 203-02000 EXCAVATI AN, COVWON 4, 005. 000 CYS
12 203-02080 LI NEAR GRADI NG 0. 350 M LE
13 207-08268 SUBGRADE TREATMENT, TYPE |V 8, 481. 000 SYS
14 303-07449 COVPACTED AGGREGATE, NO. 73 3, 686. 000 TON
15 304-07491 HVA PATCH NG TYPE C 500. 000 TON
16 306-08033 M LLING ASPHALT, 1 IN 208, 060. 000 SYS
17 306-08043 M LLING TRANSI TI ON 4, 430. 000 SYS
18 401-06264 PRCFI LOGRAPH, HVA LUWP LUWP
19 401-07328 QT QAHVA, 3, 70, SURFACE, 9.5 nmm 17, 831. 000 TON
20 401-07379 QT QA HVA, 3, 70, |INTERVEDI ATE, 12.5 mm 24, 964. 000 TON
21 401-07413 QT QAHVA, 3, 70, BASE, 25.0 mm 3, 732. 000 TON
22 406- 05520 ASPHALT FCR TACK COAT 112. 000 TON
23 506-06333 PCCP PATCHI NG FULL DEPTH 300. 000 SYS
24 601-01846 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 3 1. 000 EACH
25 601-05999 CURVED TERM NAL END 3. 000 EACH
26 601-06035 GUARDRAI L, RESET 3, 212. 000 LFT
27 601-07050 GUARDRAI L END TREATMENT, OS, RESET 4. 000 EACH
28 601-94689 GUARDRAI L END TREATMENT, ©S 3. 000 EACH
29 601-94690 GUARDRAI L END TREATMENT, M5 2.000 EACH
30 601-94690 GUARDRAI L END TREATMENT, M5 2. 000 EACH
31 601-97774 GUARDRAI L END TREATMENT, OS, SPARE PARTS PACKAGE 1. 000 EACH
32 601-99105 GUARDRAI L, WBEAM 6 FT. 3 IN. SPACI NG 1, 312. 500 LFT
33 601-99106 GUARDRAI L, WBEAM 3 FT. 1.5 IN SPAC NG 150. 000 LFT
34 601-99108 GUARDRAI L, WBEAM DQUBLE FACED, 6 FT. 3 IN. SPACI NG 25. 000 LFT
35 604-07894 CURB RAWP, CONCRETE, A 9. 000 SYS
36 604-07897 CURB RAWP, CONCRETE, C 3. 000 SYS
37 604-07901 CURB RAWP, CONCRETE, G 22.000 SYS
38 604-07904 CURB RAMP, CONCRETE, L 15. 000 SYS
39 605-05523 CURB, HVA 2,764. 000 LFT
40 605-06120 CURB, OONCRETE 40. 000 LFT
41 605-06205 CENTER CURB, B, CONCRETE 200. 000 LFT
42 610-07488 HVA FOR APPROACHES, TYPE C 609. 000 TON
43 612-04315 ASPHALT MATERI AL FOR UNDERSEAL 22.700 TON
44 612-05081 MCBI LI ZATI ON AND DEMOBI LI ZATI ON FCR UNDERSEAL 1. 000 EACH
45 612-60410 DRI LLED HOLE FOR UNDERSEAL 448. 000 EACH
46 615-06520 MCONUMENT, RE- ESTABLI SH 3. 000 EACH
47 615-06527 MONUVENT, SECTI ON CORNER 3.000 EACH

48 621-06574 SCDDI NG 5, 000. 000 SYS



SCHEDULE OF PAY | TEMS PAGE 26

CALL ORDER : 341 CONTRACT ID : RS 27581-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTION NO 0001 HVA RESURFACE & SI GNAL | NSTALLATI ON

49 715-01354 CLEAN EXI STI NG PI PE 3,961. 000 LFT
50 720-44000 CASTI NG ADJUST TO GRADE 41. 000 EACH
51 720-44020 CASTING 3, FURNI SH AND ADJUST TO GRADE 1. 000 EACH
52 720-44040 CASTING 7, FURN SH AND ADJUST TO GRADE 13. 000 EACH
53 720-45005 I NLET, A2 7.000 EACH
54 720-45010 I NLET, A3 3. 000 EACH
55 720-45055 I NLET, MLO 2.000 EACH
56 720-96995 CLEAN | NLET 58. 000 EACH
57 801-01093 TEMPORARY WORKSI TE SPEED LIM T SI GN ASSEMBLY 8. 000 EACH
58 801-06203 TEMPCRARY PAVEMENT MARKING 4 I N 12, 764. 000 LFT
59 801-06207 TEMPCRARY PAVEMENT MARKI NG REMOVABLE, 4 IN. 6, 382. 000 LFT
60 801-06640 CONSTRUCTI ON SIGN, A 48. 000 EACH
61 801-06710 FLASH NG ARROW SI GN 100. 000 DAY
62 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
63 801-09133 TEMPORARY CHANGEABLE MESSAGE SI GN 2.000 EACH
64 802-05701 SI GN POST, SQUARE, 1, REI NFORCED ANCHCOR BASE 240. 000 LFT
65 802-76025 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND, 0.080 IN 44. 000 SFT
66 802-76030 SI G\, SHEET, ENCLCSED LENS WTH LEGEND, 0.100 |IN TH CKNESS 16. 000 SFT
67 802-76035 SI GN, SHEET, ENCAPSULATED LENS WTH LEGEND, 0.100 IN 46. 000 SFT
68 804-06771 DELI NEATOR PCST, FLEXI BLE 124. 000 EACH
69 805-01815 SI GNAL SUPPCRT FOUNDATI ON, 3 FT. X 12 FT. 4. 000 EACH
70 805-01825 DI SCONNECT HANCGER, | NSTALL 3. 000 EACH
71 805-01842 HANDHOLE, SI GNAL 8. 000 EACH
72 805-01844 CONDUI T, STEEL, GALVANIZED, 2 IN, UNDERGROUND 1, 100. 000 LFT
73 805-02328 SIGNAL CABLE, 1C 14GA 600. 000 LFT
74 805-06834 CONTROLLER AND CABI NET, MENU DRI VEN, 8 PHASE, TS2, TYPE | 1. 000 EACH
75 805-78205 TRAFFI C SI GNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN 6. 000 EACH
76 805-78415 SPAN, CATENARY, AND TETHER 3. 000 EACH
77 805-78445 SI GNAL SERVI CE 1. 000 EACH
78 805-78467 SI GNAL CABLE, 3C 8GA 75. 000 LFT
79 805-78485 SI GNAL CABLE, 5C 14GA 325. 000 LFT
80 805-78490 SI GNAL CABLE, 7C 14CGA 560. 000 LFT
81 805-78510 SI GNAL CABLE, 2C 16GA., SH ELDED 3, 100. 000 LFT
82 805-78746 PREFORMED LOOP DETECTORS 6. 000 LFT
83 805-78785 SI GNAL DETECTOR HOUSI NG 2.000 EACH
84 805-78795 SAW CUT FOR ROADWAY LOCP AND SEALER 150. 000 LFT
85 805-78925 CONTRCLLER CABI NET FOUNDATI QN, P1 1. 000 EACH
86 805-79020 TRAFFI C S| GNAL | NSTALLATI ON, ACTUATED LUWP LUWP
87 805-92504 LOCP DETECTCOR DELAY AMPLI FI ER, 2 CHANNEL 4. 000 EACH
88 808-06701 LI NE, THERMOPLASTIC, BROKEN, WHITE, 4 IN 16, 500. 000 LFT
89 808-06703 LI NE, THERMOPLASTIC, SCQLID, WH TE, 4 IN 73, 131. 000 LFT
90 808-75245 LINE, THERMOPLASTIC, SCQLID, YELLOWN 4 IN. 67, 056. 000 LFT
91 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTIC, STCP LINE, 24 IN. 140. 000 LFT
92 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, LANE | NDI CATI ON 4. 000 EACH
93 808-75325 PAVEMENT MESSAGE MARKI NGS, THERMCOPLASTI C, WORD (O\LY) 2.000 EACH
94 808-75996 SNOAPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 989. 000 EACH

95 808-75998 SNOWPLOMBLE RAI SED PAVEMENT MARKER 989. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 27

CALL CRDER @ 361 CONTRACT ID : RS 27688-A
LETTI NG DATE :
| TEM NO DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 HVA RESURFACE

1 105-07038 FIELD CFFICE, A 5. 000 MOS
2 106-03285 FAI LED NMATER AL 1. 000 DAL
3 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DAL
4 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUMP
5 202-02241 GUARDRAI L, REMOVE 1, 284. 000 LFT
6 202-02271 HEADWALL, REMOVE 19. 000 EACH
7 202-93741 GUARD RAI L END TREATMENT, REMOVE 8. 000 EACH
8 203-90014 LI NEAR GRADI NG 7.200 STA
9 205-06933 TEMPORARY DI TCH | NLET PROTECTI ON 19. 000 EACH
10 301-07448 COWPACTED AGGREGATE, NO. 53, BASE 396. 000 TON
11 303-07449 COVPACTED AGGREGATE, NO. 73 8, 135. 000 TON
12 304-07490 HVA PATCH NG TYPE B 500. 000 TON
13 304-07492 W DENI NG WTH HVA, TYPE A 229. 000 TON
14 306-08033 M LLING ASPHALT, 1 IN 153, 819. 000 SYS
15 306-08034 MLLING ASPHALT, 1 1/2 IN 651. 000 SYS
16 306-08037 M LLING ASPHALT, 3 IN 405. 000 SYS
17 306-08043 M LLING TRANSI TI ON 15, 209. 000 SYS
18 401-06264 PROFI LOGRAPH, HVA LuUwP LUWP
19 401-07321 QT QAHWA, 2, 64, SURFACE, 9.5 nm 12, 556. 000 TON
20 401-07390 QT QA HVA, 2, 64, | NTERMEDI ATE, 19.0 mm 25, 061. 000 TON
21 402-07432 HVA SURFACE, TYPE A 500. 000 TON
22 402-07435 HVA | NTERVEDI ATE, TYPE A 997. 000 TON
23 402-07451 HVA, TYPE B, WEDGE AND LEVEL 252. 000 TON
24 406- 05520 ASPHALT FOR TACK COAT 82. 000 TON
25 601-01846 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 3 1. 000 EACH
26 601-94689 GUARDRAI L END TREATMENT, CS 7.000 EACH
27 601-99105 GUARDRAI L, WBEAM 6 FT. 3 IN. SPACI NG 1, 430. 000 LFT
28 610-07486 HVA FOR APPROACHES, TYPE A 3, 123. 000 TON
29 615-06520 MONUVENT, RE- ESTABLI SH 9. 000 EACH
30 616-02320 GEOTEXTI LES 196. 000 SYS
31 616-06405 RI PRAP, REVETMENT 230. 000 TON
32 715-05595 PI PE EXTENSI ON, C RCULAR, 15 I N 24.000 LFT
33 715-05756 PI PE EXTENSI ON, G RCULAR, 12 IN. 33. 000 LFT
34 715-46000 PI PE END SECTION, 12 IN. 11. 000 EACH
35 715-46005 PI PE END SECTION, 15 IN 8. 000 EACH
36 801-06203 TEMPCRARY PAVEMENT MARKING 4 IN 9, 860. 000 LFT
37 801-06207 TEMPCRARY PAVEMENT MARKI NG REMOVABLE, 4 I N 4, 930. 000 LFT
38 801-06640 CONSTRUCTI ON SIGN, A 48. 000 EACH
39 801-06775 MAI NTAI NI NG TRAFFI C LuUwP LUWP
40 802-05704 SI GN PCST, SQUARE, 1, UNRElI NFORCED ANCHOR BASE 20. 000 LFT
41 802-91122 SI GN, GROUND MOUNTED, RESET 1. 000 EACH
42 804-04435 DELI NEATOR PCST, REMOVE 10. 000 EACH
43 804-06771 DELI NEATOR PCST, FLEXI BLE 23. 000 EACH
44 808-06713 LINE, PAINT, SQLID, VHTE, 4 IN 98, 600. 000 LFT
45 808-75240 LI NE, THERMOPLASTI C, BROKEN, YELLOW 4 IN. 4, 598. 000 LFT
46 808-75245 LINE, THERMOPLASTIC, SCLID, YELLOWN 4 IN. 77, 746. 000 LFT
47 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STOP LINE, 24 IN 13. 000 LFT

48 808-75996 SNOAPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 1, 202. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 28

CALL CRDER : 361 CONTRACT ID : RS 27688-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 HVA RESURFACE

49 808-75998 SNOAPLOMBLE RAI SED PAVEMENT NMARKER 1, 202. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 29

CALL ORDER : 371 CONTRACT ID : RS 27693-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 ASPHALT RESURFACE

1 105-07039 FIELD CFFICE, B 6. 000 MOS
2 106-03285 FAI LED MVATERI AL 1. 000 DOl
3 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DOR
4 110-01001 MOBI LI ZATI N AND DEMOBI LI ZATI ON LUWP LUWP
5 202-90277 DETECTOR HOUSI NG REMOVE 12. 000 EACH
6 301-07448 COVPACTED AGGREGATE, NO. 53, BASE 67. 000 TON
7 303-07449 COMPACTED AGGREGATE, NO. 73 2,371.000 TON
8 304-07491 HVA PATCH NG TYPE C 200. 000 TON
9 306-08042 M LLING SCARI FI CATI ON PRCFI LE 156, 601. 000 SYS
10 306-08043 M LLING TRANSI TI ON 9, 553. 000 SYS
11 401-06264 PROFI LOGRAPH, HVA LUWP LUWP
12 401-07320 QT QAHVA, 1, 64, SURFACE, 9.5 mm 817. 000 TON
13 401-07329 QU QA HVA, 4, 70, SURFACE, 9.5 nmm 12, 747.000 TON
14 406- 05520 ASPHALT FCR TACK CQAT 47. 000 TON
15 507-07479 HVA PARTI AL DEPTH PATCH 1, 689. 000 TON
16 610-07486 HVA FOR APPROACHES, TYPE A 1, 700. 000 TON
17 615-06527 MONUMENT, SECTI ON CORNER 16. 000 EACH
18 720-44000 CASTI NG ADJUST TO GRADE 1. 000 EACH
19 801-06203 TEMPCRARY PAVEMENT MARKING 4 IN 3, 880. 000 LFT
20 801-06207 TEMPCRARY PAVEMENT MARKI NG REMOVABLE, 4 IN. 3, 880. 000 LFT
21 801-06640 CONSTRUCTI ON SIGN, A 45. 000 EACH
22 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
23 805-78470 SI GNAL CABLE, ROADWAY LOCP, 1C 14GA 347. 000 LFT
24 805-78785 SI GNAL DETECTOR HQUSI NG 12. 000 EACH
25 805-78795 SAW CUT FOR ROADWAY LOCP AND SEALER 237. 000 LFT
26 808-06703 LI NE, THERMOPLASTIC, SQLID, WH TE, 4 IN 10, 313. 000 LFT
27 808-06705 LI NE, THERMOPLASTIC, SCQLID, WH TE, 8 IN. 355. 000 LFT
28 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 77, 604. 000 LFT
29 808-75240 LI NE, THERMOPLASTI C, BROKEN, YELLOW 4 IN. 8, 184. 000 LFT
30 808-75245 LI NE, THERMOPLASTIC, SOLID, YELLOW 4 IN 38, 170. 000 LFT
31 808-75260 TRANSVERSE MARKI NGS, THERMOPLASTIC, SCLID, WH TE, CROSSHATCH 250. 000 LFT
32 808-75278 TRANSVERSE MARKI NGS, THERMOPLASTI C, SOLI D, YELLOW 614. 000 LFT
33 808-75290 TRANSVERSE MARKI NGS, THERMOPLASTIC, SQOLID, YELLOW 354. 000 LFT
34 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STOP LINE, 24 IN 150. 000 LFT
35 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMCPLASTI C, LANE | NDI CATI ON 19. 000 EACH
36 808-75325 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, WORD (ONLY) 19. 000 EACH
37 808-75996 SNOAWPLOMBLE RAI SED PAVEMENT NMARKER, REMOVE 885. 000 EACH
38 808-75998 SNOAWPLOMBLE RAI SED PAVEMENT MARKER 885. 000 EACH
39 808-92027 LI NE, THERMOPLASTIC, SQLID, YELLOWN 8 IN 5, 426. 000 LFT

40 808-97323 LI NE, THERMOPLASTIC, FOR BUZZ STRIPS, 8 IN 144. 000 LFT



SCHEDULE CF PAY | TEMS PAGE 30

CALL ORDER : 381 CONTRACT ID : RS 27694-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 HVA RESURFACE AND SHOULDER W DENI NG

1 105-07039 FIELD CFFICE, B 10. 000 MO
2 106-03285 FAI LED NMATER AL 1. 000 DAL
3 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DCL
4 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUMP
5 202-01000 STRUCTURES AND OBSTRUCTI ONS, REMOVE LuwP LUWP
6 202-02241 GUARDRAI L, REMOVE 1, 700. 000 LFT
7 202-02241 GUARDRAI L, REMOVE 1. 000 LFT
8 202-02260 TREE, 30 IN, REMOVE 3. 000 EACH
9 202-02264 TREE, 42 IN., REMOVE 1. 000 EACH
10 202-02271 HEADWALL, REMOVE 4.000 EACH
11 202-91010 TREE, 24 IN., REMOVE 2.000 EACH
12 202-91011 TREE, 36 IN., REMOVE 1. 000 EACH
13 202-98488 PI PE END SECTI ON, REMOVE 18. 000 EACH
14 203-02070 BORROW 100. 000 CYs
15 203-90014 LI NEAR GRADI NG 50. 000 STA
16 205-06933 TEMPORARY DI TCH | NLET PROTECTI ON 34. 000 EACH
17 211-07454 STRUCTURE BACKFI LL 14. 000 CYs
18 303-01180 COVPACTED AGCREGATE, NO 53 5, 000. 000 TON
19 304-07490 HVA PATCH NG TYPE B 420. 000 TON
20 304-07492 WDEN NG WTH HVA, TYPE A 6, 100. 000 TON
21 306-08033 M LLING ASPHALT, 1 IN 210, 300. 000 SYS
22 306-08043 M LLING TRANSI TI ON 5, 400. 000 SYS
23 401-06264 PRCFI LOGRAPH, HVA LUWP LUWP
24 401-07322 QT QA HVA, 3, 64, SURFACE, 9.5 mm 19, 250. 000 TON
25 401-07392 QT QA HVA, 3, 64, | NTERMVEDI ATE, 19.0 mm 39, 500. 000 TON
26 402-07451 HVA, TYPE B, WEDGE AND LEVEL 125. 000 TON
27 406- 05520 ASPHALT FOR TACK COAT 120. 000 TON
28 507-07479 HVA PARTI AL DEPTH PATCH 1, 000. 000 TON
29 601-01846 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 3 1. 000 EACH
30 601-94689 GUARDRAI L END TREATMENT, ©S 1. 000 EACH
31 601-99105 GUARDRAI L, WBEAM 6 FT. 3 IN SPACI NG 1, 681. 250 LFT
32 607-95754 PAVED SI DE DI TCH, BREAK 10. 000 LFT
33 610-07486 HVA FOR APPROACHES, TYPE A 1, 400. 000 TON
34 611-06497 MAI LBOX ASSEMBLY, SINGLE 50. 000 EACH
35 615-06505 MONUMVENT, B 16. 000 EACH
36 615-06520 MONUMENT, RE- ESTABLI SH 2. 000 EACH
37 616-02320 GECTEXTI LES 10. 000 SYS
38 616-06405 RI PRAP, REVETMENT 80. 000 TON
39 621-06574 SCODDI NG 550. 000 SYS
40 715-02630 SAFETY METAL END SECTI ON, 6:1, 24 IN 2. 000 EACH
41 715-05119 PIPE, TYPE 1, G RCULAR 15 IN 60. 000 LFT
42 715-05595 PI PE EXTENSI ON, CI RCULAR, 15 IN. 90. 000 LFT
43 715-05596 PI PE EXTENSI ON, G RCULAR, 18 IN 6. 000 LFT
44 715-05597 PI PE EXTENSI ON, C RCULAR, 24 IN. 15. 000 LFT
45 715-05756 PI PE EXTENSI ON, G RCULAR, 12 IN 5. 000 LFT
46 715-06004 CONCRETE ANCHOR, 48 IN. 1. 000 EACH
47 715-46000 PI PE END SECTION, 12 IN. 4.000 EACH

48 715-46005 PI PE END SECTIQN, 15 IN 18. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 31

CALL ORDER : 381 CONTRACT ID : RS 27694-A
LETTI NG DATE :
| TEM NO DESCRI PTI ON QUANTI TY WN TS

SECTI ON NO. 0001 HVA RESURFACE AND SHOULDER W DENI NG

49 715-46020 PI PE END SECTION, 24 IN 2.000 EACH
50 720-44000 CASTI NG ADJUST TO GRADE 2.000 EACH
51 720-44015 CASTING 2, FURNI SH AND ADJUST TO GRADE 2.000 EACH
52 801-06203 TEMPCRARY PAVEMENT MARKING 4 IN 9, 900. 000 LFT
53 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 IN 5, 000. 000 LFT
54 801-06640 CONSTRUCTI ON SIGN, A 36. 000 EACH
55 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
56 802-04893 REFERENCE POST 2. 000 EACH
57 802-05701 SI GN PGST, SQUARE, 1, REI NFORCED ANCHOR BASE 500. 000 LFT
58 802-05702 SI GN POST, SQUARE, 2, REI NFORCED ANCHCOR BASE 410. 000 LFT
59 802-91122 SI G\, GROUND MOUNTED, RESET 50. 000 EACH
60 804-06771 DELI NEATCR PCST, FLEXI BLE 44. 000 EACH
61 808-06713 LINE, PAINT, SCLID, WHTE, 4 IN 99, 300. 000 LFT
62 808-75240 LI NE, THERMOPLASTI C, BROKEN, YELLOW 4 IN. 11, 550. 000 LFT
63 808-75245 LI NE, THERMOPLASTIC, SCOLID, YELLON 4 IN. 15, 600. 000 LFT
64 808-75278 TRANSVERSE MARKI NGS, THERMOPLASTIC, SCLI D, YELLOW 35. 000 LFT
65 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTIC, STOP LINE, 24 IN 125. 000 LFT
66 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, LANE | NDI CATI ON 4. 000 EACH

67 808-75325 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTIC, WORD (ON\LY) 3. 000 EACH



SCHEDULE COF PAY | TEMS PAGE 32
CALL ORDER : 391 CONTRACT I D RS 27712-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS
SECTI ON NO. 0001 ASPHALT RESURFACE
1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07038 FIELD OFFICE, A 10. 000 Mo
3 106-03285 FAI LED NATER AL 1. 000 DL
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DAL
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LuUwP
6 202-02278 CURB, CONCRETE, REMOVE 110. 000 LFT
7 202-52710 S| DEWALK, CONCRETE, REMOVE 26. 000 SYS
8 202-93741 GUARD RAI L END TREATMENT, REMOVE 23. 000 EACH
9 203-02376 EXCAVATI ON, COWON, FOR DI TCH GRADI NG LUWP LUWP
10 205-06931 TEMPORARY CHECK DAM REVETMENT RI PRAP 100. 000 TON
11 211-07454 STRUCTURE BACKFI LL 435. 000 CYs
12 304-07490 HVA PATCH NG TYPE B 800. 000 TON
13 306-08033 M LLING ASPHALT, 1 IN. 127, 860. 000 SYS
14 306-08043 M LLING TRANSI TI ON 5, 340. 000 SYS
15 401-07321 QT QA HWA, 2, 64, SURFACE, 9.5 mm 11, 215. 000 TON
16 402-07451 HVA, TYPE B, WEDGE AND LEVEL 100. 000 TON
17 405-05517 ASPHALT FOR PRI ME COAT 36. 000 TON
18 406- 05520 ASPHALT FCOR TACK CQAT 34. 000 TON
19 601-01625 GUARDRAI L CONNECTOR SYSTEM W BEAM CURVED, 1 1. 000 EACH
20 601-01846 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 3 4. 000 EACH
21 601-06035 GUARDRAI L, RESET 100. 000 LFT
22 601-06037 GUARDRAI L END TREATMENT, | 1. 000 EACH
23 601-94689 GUARDRAI L END TREATMENT, OS 18. 000 EACH
24 601-95300 CONNECTOR, A S 4. 000 EACH
25 604-06070 S| DEWALK, CONCRETE 10. 000 SYS
26 604-07894 CURB RAMP, CONCRETE, A 28. 000 SYS
27 604-07902 CURB RAWP, CONCRETE, H 9. 000 SYS
28 610-07487 HVA FOR APPROACHES, TYPE B 750. 000 TON
29 616-02320 GECTEXTI LES 1, 030. 000 SYS
30 616-06451 R PRAP, UN FORM 1, 390. 000 TON
31 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 2.000 EACH
32 621-06559 MULCHED SEEDI NG R 200. 000 SYS
33 711-91996 REPAI R EXI STI NG STRUCTURE LUMP LUWP
34 715-05019 PIPE, TYPE 1, A RCULAR, 36 IN 61. 000 LFT
35 715-05119 PIPE, TYPE 1, A RCULAR 15 IN 10. 000 LFT
36 715-05121 PIPE, TYPE 1, CRCULAR, 18 IN 132. 000 LFT
37 715-05123 PIPE, TYPE 1, AQRCULAR 24 IN 149. 000 LFT
38 715-05125 PIPE, TYPE 1, CRCULAR, 30 IN 55. 000 LFT
39 715-05128 PIPE, TYPE 1, G RCULAR 48 IN 70. 000 LFT
40 715-05235 PIPE, TYPE 1, DEFORMED, M N AREA 4.4 SQ FT. 96. 000 LFT
41 715-06004 CONCRETE ANCHOR, 48 I N 2.000 EACH
42 715-46010 PI PE END SECTION, 18 IN 4. 000 EACH
43 715-46020 PIPE END SECTION, 24 IN 4. 000 EACH
44 715-46030 PI PE END SECTION, 30 IN 2.000 EACH
45 715-46080 PIPE END SECTION, M N. AREA 4.4 SQ FT. 2.000 EACH
46 718-52610 AGGREGATE FOR UNDERDRAI NS 14. 000 Cys
47 718-99153 GEOTEXTI LES FOR UNDERDRAI N 141. 000 SYS
48 720-45055 I NLET, MO 1. 000 EACH



SCHEDULE CF PAY | TEMB PAGE 33

CALL ORDER : 391 CONTRACT ID : RS 27712-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 ASPHALT RESURFACE

49 725-06857 Pl PE LI NER, THERMOPLASTIC, 24 IN. 60. 000 LFT
50 725-06858 PI PE LI NER, THERMOPLASTIC, 36 I N 73. 000 LFT
51 725-06872 Pl PE LI NER, THERMOPLASTIC, 42 IN. 78. 000 LFT
52 725-06873 PI PE LI NER THERMOPLASTIC, 54 IN 100. 000 LFT
53 801-06203 TEMPCRARY PAVEMENT MARKING 4 I N. 3, 900. 000 LFT
54 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 IN 3, 900. 000 LFT
55 801-06640 CONSTRUCTI ON SIGN, A 40. 000 EACH
56 801-06775 MAI NTAI NI NG TRAFFI C LUMP LUWP
57 808-06712 LI NE, PAINT, BROKEN, YELLOW 4 IN 2, 580. 000 LFT
58 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 72,452. 000 LFT
59 808-06714 LINE, PAINT, SCLID, YELLON 4 IN. 38, 750. 000 LFT
60 808-75300 TRANSVERSE MARKI NGS, THERMOPLASTI C, CROSSWALK LINE, 6 IN 114.000 LFT
61 808-75996 SNOWPLOMBLE RAI SED PAVEMENT NMARKER, REMOVE 782. 000 EACH
62 808-75998 SNOAWPLOMBLE RAI SED PAVEMENT MARKER 782. 000 EACH
63 808-97322 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, WORDS ( SI GNAL 1. 000 EACH

64 808-97323 LI NE, THERMOPLASTIC, FOR BUZZ STRIPS, 8 IN 288. 000 LFT



SCHEDULE OF PAY | TEMS PAGE 34

CALL ORDER : 401 CONTRACT ID : RS 27756-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTI ON ENG NEERI NG LuwP LUWP
2 105-07039 FIELD CFFICE, B 12. 000 MOS
3 105-07577 CELLULAR SERVI CE 24.000 M5
4 106-03285 FAI LED NMATER AL 1. 000 DAL
5 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DO
6 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUMP
7 202-02241 GUARDRAI L, REMOVE 856. 000 LFT
8 202-93741 GUARD RAI L END TREATMENT, REMOVE 24. 000 EACH
9 203-02070 BCRROW 396. 000 CYs
10 203-02080 LI NEAR GRADI NG 0.770 M LE
11 211-07454 STRUCTURE BACKFI LL 4. 000 CYs
12 303-01180 COVPACTED AGGREGATE, NO. 53 260. 000 TON
13 303-07449 COVPACTED AGGREGATE, NO 73 10, 304. 000 TON
14 304-07490 HVA PATCH NG TYPE B 2, 600. 000 TON
15 306-08032 M LLING TRANSI TI ON 14, 346. 000 SYS
16 306-08033 M LLING ASPHALT, 1 IN 5, 117. 000 SYS
17 306-08034 MLLING ASPHALT, 1 1/2 IN 289. 000 SYS
18 306-08042 M LLI NG SCAR! FI CATI OV PROFI LE 198, 853. 000 SYS
19 401-06264 PRCFI LOGRAPH, HVA LUWP LUWP
20 401-07321 QT QA HVA, 2, 64, SURFACE, 9.5 mm 18, 925. 000 TON
21 401-07371 QT QAHWA, 2, 64, |INTERVEDIATE, 12.5 nm 22,243. 000 TON
22 402-07451 HVA, TYPE B, WEDGE AND LEVEL 2, 000. 000 TON
23 404-05511 SEAL CQAT, 2 2, 195. 000 SYS
24 406- 05520 ASPHALT FOR TACK CQOAT 109. 000 TON
25 601-01846 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 3 3. 000 EACH
26 601-02024 GUARDRAI L TRANSI TI QN, TGB, MODI FI ED 4. 000 EACH
27 601-94689 GUARDRAI L END TREATMENT, OS 27.000 EACH
28 601-99105 GQUARDRAI L, WBEAM 6 FT. 3 IN. SPACI NG 756. 250 LFT
29 601-99132 GUARDRAI L TRANSITION, VH, 6 FT. 3 IN. SPACI NG 12. 000 EACH
30 601-99133 GUARDRAI L TRANSI TION VH, 12 FT. 6 IN. SPACI NG 6. 000 EACH
31 610-07487 HVA FOR APPROACHES, TYPE B 936. 000 TON
32 615-06505 MONUMENT, B 48. 000 EACH
33 615-06525 CASTI NG ADJUSTED TO GRADE, MONUMENT 7.000 EACH
34 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 1. 000 EACH
35 621-06559 MJULCHED SEEDING R 1, 260. 000 SYS
36 706-08188 RAILING TR 162. 600 LFT
37 715-05168 PIPE, TYPE 3, G RCULAR 12 IN 20. 000 LFT
38 715-05169 PIPE, TYPE 3, G RCUAR 15 IN 20. 000 LFT
39 715-05173 PIPE, TYPE 3, G RCULAR 24 IN 20. 000 LFT
40 715-46000 PI PE END SECTIQN, 12 I N 2.000 EACH
41 715-46005 PI PE END SECTION, 15 IN 2.000 EACH
42 715-96389 Pl PE END SECTI ON, PRECAST CONCRETE, 24 IN. 2.000 EACH
43 801-03290 CONSTRUCTION SIGN, C 4. 000 EACH
44 801-06203 TEMPORARY PAVEMENT MARKING 4 I N 19, 985. 000 LFT
45 801-06207 TEMPCRARY PAVEMENT MARKI NG REMOVABLE, 4 IN 7,378. 000 LFT
46 801-06640 CONSTRUCTI ON SIGN, A 39. 000 EACH
47 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP

48 808-03631 LINE, EPOXY, SCOLID, WHITE, 4 IN. 564. 000 LFT



SCHEDULE OF PAY | TEMS PAGE 35

CALL ORDER : 401 CONTRACT ID : RS 27756-A
LETTI NG DATE :
| TEM NO DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 ASPHALT RESURFACE

49 808-03632 LI NE, EPOXY, SQLID, YELLOW 4 IN. 320. 000 LFT
50 808-04896 LI NE, EPOXY, BROKEN, YELLOW 4 IN 36. 000 LFT
51 808-06703 LINE, THERMOPLASTIC, SCLID, WHITE, 4 IN 146, 473. 000 LFT
52 808-06716 LI NE, REMOVE 920. 000 LFT
53 808-75240 LI NE, THERMOPLASTI C, BROKEN, YELLOWN 4 IN. 16, 000. 000 LFT
54 808-75245 LI NE, THERMOPLASTIC, SCLID, YELLON 4 IN 37, 706. 000 LFT
55 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STOP LINE, 24 IN. 75. 000 LFT

56 808-75996 SNOAPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 1,272.000 EACH



SCHEDULE OF PAY | TEMS PAGE 36

CALL ORDER : 411 CONTRACT I D RS 27760- A
LETTI NG DATE :
| TEM NO DESCRI PTI ON QUANTI TY UNI TS
SECTI ON NO. 0001 HVA RESURFACE
1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07038 FIELD OFFICE, A 6. 000 MOS
3 106-03285 FAI LED NATER AL 1. 000 DL
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DAL
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LuUwP
6 202-02279 CURB AND QUTTER, REMOVE 530. 000 LFT
7 202-52710 SI DEWALK, CONCRETE, REMOVE 220. 000 SYS
8 202-91385 I NLET, REMOVE 1. 000 EACH
9 202-93741 GUARD RAI L END TREATMENT, REMOVE 4.000 EACH
10 203-02000 EXCAVATI ON, COVMON 160. 000 Cys
11 213-08058 FLOMBLE BACKFI LL 11. 000 CYS
12 303-01180 COVPACTED AGGREGATE, NO 53 100. 000 TON
13 303-07449 COVPACTED AGGREGATE, NO. 73 485. 000 TON
14 304-07491 HVA PATCH NG TYPE C 200. 000 TON
15 306-08033 M LLING ASPHALT, 1 IN 510. 000 SYS
16 306-08034 M LLING ASPHALT, 1 1/2 IN 52, 284. 000 SYS
17 306-08043 M LLING TRANSI TI ON 2,427.000 SYS
18 401-06264 PRCFI LOGRAPH, HVA LUWP LUWP
19 401-07328 QT QA HVA, 3, 70, SURFACE, 9.5 nmm 4,413. 000 TON
20 401-07379 QT QA HVA, 3, 70, |INTERVEDI ATE, 12.5 nm 2,793. 000 TON
21 402-07434 HVA SURFACE, TYPE C 2,737.000 TON
22 404-05511 SEAL COAT, 2 549. 000 SYS
23 406- 05520 ASPHALT FCR TACK COAT 26. 000 TON
24 406-07772 EXTRUDED PCLYMERI C ASPHALT JO NT COVPOUND 35, 525. 000 LFT
25 601-94689 GUARDRAI L END TREATMENT, CS 4. 000 EACH
26 604-07896 CURB RAMP, CONCRETE, B 44. 000 SYS
27 604-07902 CURB RAWP, CONCRETE, H 82. 000 SYS
28 604-07903 CURB RAMP, CONCRETE, K 19. 000 SYS
29 605-06140 CURB AND QUTTER, CONCRETE 510. 000 LFT
30 610-07488 HVA FOR APPROACHES, TYPE C 220. 000 TON
31 615-06505 MONUVENT, B 5. 000 EACH
32 615-06527 MONUMENT, SECTI ON CORNER 3. 000 EACH
33 621-06575 SCDDI NG NURSERY 17.000 SYS
34 715-03475 SAFETY METAL END SECTION, 4:1, 15 IN 1. 000 EACH
35 715-05119 PIPE, TYPE 1, A RCULAR 15 IN 60. 000 LFT
36 715-08306 HVA FOR STRUCTURE | NSTALLATI ON, TYPE C 22.610 TON
37 720-98174 I NLET, B15 1. 000 EACH
38 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
39 801-06203 TEMPORARY PAVEMENT MARKING 4 IN 2,525. 000 LFT
40 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 I N 2,500. 000 LFT
41 801-06640 CONSTRUCTI ON SIGN, A 30. 000 EACH
42 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
43 808-03631 LINE, EPOXY, SCLID, WHITE, 4 IN 298. 000 LFT
44 808-04896 LI NE, EPOXY, BROKEN, YELLOWN 4 IN 40. 000 LFT
45 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN 19, 361. 000 LFT
46 808-06716 LI NE, REMOVE 338. 000 LFT
47 808-75240 LI NE, THERMOPLASTIC, BRCKEN, YELLOW 4 IN 3, 170. 000 LFT
48 808-75245 LINE, THERMOPLASTIC, SCQLID, YELLON 4 IN 7, 355. 000 LFT



SCHEDULE CF PAY | TEMB PAGE 37

CALL ORDER : 411 CONTRACT ID : RS 27760-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 HVA RESURFACE

49 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTIC, STCP LINE, 24 IN 96. 000 LFT
50 808-75300 TRANSVERSE MARKI NGS, THERMOPLASTI C, CROSSWALK LINE, 6 IN 772.000 LFT
51 808-75996 SNOAPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 269. 000 EACH



SCHEDULE CF PAY | TEMS PAGE 38

CALL ORDER : 421 CONTRACT ID : RS 27761-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07038 FIELD OFFICE, A 8. 000 MOS
3 105-07577 CELLULAR SERVI CE 16. 000 MO
4 106-03285 FAI LED MATERI AL 1. 000 DOL
5 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DO
6 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWP
7 202-02241 GUARDRAI L, REMOVE 37.500 LFT
8 202-93741 GUARD RAI L END TREATMENT, REMOVE 20. 000 EACH
9 203-02080 LI NEAR GRADI NG 0. 570 M LE
10 301-07448 COVPACTED AGGREGATE, NO. 53, BASE 2,481. 000 TON
11 303-07449 COMPACTED AGGREGATE, NO. 73 2,613. 000 TON
12 304-07490 HVA PATCH NG TYPE B 2, 000. 000 TON
13 304-07493 WDEN NG WTH HVA, TYPE B 2,161. 000 TON
14 306-08032 M LLING TRANSI TI ON 4,991. 000 SYS
15 306-08033 M LLING ASPHALT, 1 IN 126, 145. 000 SYS
16 306-08034 M LLING ASPHALT, 1 1/2 IN 2, 658. 000 SYS
17 401-06264 PRCFI LOGRAPH, HVA LUWP LUWP
18 401-07321 QT QAHVA, 2, 64, SURFACE, 9.5 mm 12, 100. 000 TON
19 401-07371 QU QA HWA, 2, 64, |NTERMED ATE, 12.5 mm 15, 918. 000 TON
20 402-07451 HVA, TYPE B, WEDGE AND LEVEL 812. 000 TON
21 404-05511 SEAL COAT, 2 373. 000 SYS
22 405-05517 ASPHALT FOR PR ME COAT 11. 810 TON
23 406- 05520 ASPHALT FOR TACK COAT 69. 900 TON
24 601-92948 GUARDRAI L, ADJUST HEI GHT 500. 000 LFT
25 601-94689 GUARDRAI L END TREATMENT, OS 20. 000 EACH
26 601-99105 GQUARDRAI L, WBEAM 6 FT. 3 IN. SPACI NG 50. 000 LFT
27 601-99132 GUARDRAI L TRANSITION, VH, 6 FT. 3 IN. SPACI NG 12. 000 EACH
28 601-99133 GUARDRAI L TRANSI TION VH, 12 FT. 6 IN. SPACI NG 4. 000 EACH
29 610-07487 HVA FOR APPROACHES, TYPE B 448. 000 TON
30 615-06505 MONUMENT, B 4.000 EACH
31 615-06525 CASTI NG ADJUSTED TO GRADE, MONUMENT 4. 000 EACH
32 621-06559 MJULCHED SEEDI NG R 667. 000 SYS
33 801-03290 CONSTRUCTION SIGN, C 6. 000 EACH
34 801-06203 TEMPORARY PAVEMENT MARKING 4 | N 9, 167. 000 LFT
35 801-06207 TEMPCRARY PAVEMENT MARKI NG REMOVABLE, 4 IN. 4, 584. 000 LFT
36 801-06640 CONSTRUCTI ON SIGN, A 35. 000 EACH
37 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
38 808-03631 LI NE, EPOXY, SOLID, WHITE, 4 IN 804. 000 LFT
39 808-03632 LI NE, EPOXY, SOLID, YELLOWN 4 IN. 336. 000 LFT
40 808-04896 LI NE, EPOXY, BROKEN, YELLOWN 4 IN 80. 000 LFT
41 808-06703 LI NE, THERMOPLASTIC, SCQLID, WH TE, 4 IN 90, 802. 000 LFT
42 808-06716 LI NE, REMOVE 1, 310. 000 LFT
43 808-75240 LI NE, THERMOPLASTI C, BROKEN, YELLOW 4 IN 8, 433. 000 LFT
44 808-75245 LINE, THERMOPLASTIC, SCQLID, YELLOWN 4 IN. 33, 972. 000 LFT
45 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTIC, STCP LINE, 24 IN 216. 000 LFT

46 808-75996 SNOAPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 352. 000 EACH



SCHEDULE CF PAY | TEMB PAGE 39
CALL ORDER : 431 CONTRACT I D RS 27771-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS
SECTI ON NO. 0001 HVA RESURFACE
1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07038 FIELD CFFICE, A 8. 000 MOS
3 106-03285 FAI LED NATER AL 1. 000 DL
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DAL
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LuUwP
6 202-02241 GUARDRAI L, REMOVE 18. 750 LFT
7 202-93741 GUARD RAI L END TREATMENT, REMOVE 51. 000 EACH
8 203-02131 EXPLORATCRY EXCAVATI ON 17. 000 CYS
9 203-02376 EXCAVATI ON, COWON, FOR DI TCH GRADI NG LUWP LUWP
10 211-07454 STRUCTURE BACKFI LL 64. 000 CYS
11 213-52830 FLOMBLE MORTAR 533. 000 CYs
12 303-01180 COVPACTED AGGREGATE, NO. 53 795. 000 TON
13 304-07491 HVA PATCHING TYPE C 494. 000 TON
14 306-08034 MLLING ASPHALT, 1 1/2 IN 173, 597. 000 SYS
15 306-08043 M LLING TRANSI TI ON 6, 721. 000 SYS
16 401-06264 PRCFI LOGRAPH, HVA LUWP LUWP
17 401-07328 QT QA HWA, 3, 70, SURFACE, 9.5 mm 14, 322. 000 TON
18 401-07379 QT QA HVA, 3, 70, |INTERVEDI ATE, 12.5 mm 19, 096. 000 TON
19 402-07452 HVA, TYPE C, WEDGE AND LEVEL 500. 000 TON
20 405-05517 ASPHALT FOR PR ME COAT 41. 000 TON
21 406- 05520 ASPHALT FOR TACK COAT 44. 000 TON
22 601-93346 GUARD RAI L CONNECTOR, AS 8. 000 EACH
23 601-94689 GUARDRAI L END TREATMENT, OS 51. 000 EACH
24 610-07488 HVA FOR APPROACHES, TYPE C 1, 192. 000 TON
25 612-04315 ASPHALT MATERI AL FOR UNDERSEAL 12. 000 TON
26 612-60410 DRI LLED HOLE FOR UNDERSEAL 176. 000 EACH
27 615-06527 MONUMENT, SECTI ON CORNER 4.000 EACH
28 616-02320 GEOTEXTI LES 781. 000 SYS
29 616-06451 Rl PRAP, UNI FORM 710. 000 TON
30 714-08212 CULVERT EXTENSI ON 2.000 LFT
31 714-44240 CONCRETE, A, STRUCTURES 2.000 CYs
32 715-02397 SAFETY METAL END SECTION, 4:1, 36 IN 2.000 EACH
33 715-03475 SAFETY METAL END SECTION, 4:1, 15 IN 2.000 EACH
34 715-03476 SAFETY METAL END SECTION, 4:1, 24 IN 2.000 EACH
35 715-03487 SAFETY METAL END SECTION, 4:1, 30 IN 2.000 EACH
36 715-05173 PIPE, TYPE 3, G RCULAR, 24 IN. 40. 000 LFT
37 715-05175 PIPE, TYPE 3, G RCULAR 30 IN 40. 000 LFT
38 715-05177 PIPE, TYPE 3, G RCULAR 36 IN 40. 000 LFT
39 715-05595 PI PE EXTENSI ON, G RCULAR, 15 I N 10. 000 LFT
40 718-06532 VI DEO | NSPECTI ON FOR UNDERDRAI NS 1, 200. 000 LFT
41 801-06203 TEMPCRARY PAVEMENT MARKING 4 I N 10, 304. 000 LFT
42 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 IN 5, 152. 000 LFT
43 801-06640 CONSTRUCTI ON SIGN, A 59. 000 EACH
44 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
45 802-07060 SI G\, SHEET, RELCCATE 2.000 EACH
46 805-02503 CABLE, ROADWAY LOCP, 1C 14GA 1, 036. 000 LFT
47 805-78795 SAW CUT FCR ROADWAY LOCP AND SEALER 264. 000 LFT
48 805-92951 SI GNAL DETECTOR HOUSI NG ADJUST TO GRADE 2.000 EACH



SCHEDULE COF PAY | TEMS PAGE 40

CALL ORDER : 431 CONTRACT ID : RS 27771-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 HVA RESURFACE

49 808-06712 LINE, PAINT, BRCKEN, YELLOWN 4 IN. 11, 076. 000 LFT
50 808-06713 LINE, PAINT, SCLID, WVHTE, 4 IN 137, 000. 000 LFT
51 808-06714 LINE, PAINT, SOLID, YELLOW 4 IN. 46, 483. 000 LFT
52 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTIC, STOP LINE, 24 IN 98. 000 LFT
53 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, LANE | NDI CATI ON 2.000 EACH
54 808-75325 PAVEMENT MESSACGE MARKI NGS, THERMCPLASTI C, WORD (ONLY) 2.000 EACH
55 808-75996 SNOWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 1,287. 000 EACH
56 808-75998 SNOWPLOMBLE RAI SED PAVEMENT MARKER 1, 287. 000 EACH

57 808-97323 LI NE, THERMOPLASTIC, FOR BUZZ STRIPS, 8 IN. 72.000 LFT



SCHEDULE CF PAY | TEMS PAGE 41

CALL ORDER : 441 CONTRACT ID : RS 27946-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 HVA RESURFACE

1 105-07039 FIELD CFFICE, B 6. 000 MOS
2 106-03285 FAI LED MATERI AL 1. 000 DAL
3 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DOR
4 110-01001 MCBI LI ZATI ON AND DEMOBI LI ZATI ON LUMP LUWP
5 303-01180 COVPACTED AGGREGATE, NO. 53 3, 000. 000 TON
6 304-07490 HVA PATCH NG TYPE B 600. 000 TON
7 306-08042 M LLING SCARI FI CATI ON PRCFI LE 211, 648. 000 SYS
8 306-08043 M LLING TRANSI TI ON 14,112. 000 SYS
9 401-07327 QT QAHWA, 2, 70, SURFACE, 9.5 mm 18,173. 000 TON
10 402-07451 HVA, TYPE B, WEDGE AND LEVEL 150. 000 TON
11 406- 05520 ASPHALT FCR TACK COAT 78. 000 TON
12 610-07487 HVA FOR APPROACHES, TYPE B 1, 164. 300 TON
13 615-06525 CASTI NG ADJUSTED TO GRADE, MONUMENT 9. 000 EACH
14 720-44000 CASTI NG ADJUST TO GRADE 1. 000 EACH
15 801-06207 TEMPCRARY PAVEMENT MARKI NG REMOVABLE, 4 I N 39, 931. 000 LFT
16 801-06640 CONSTRUCTI ON SIGN, A 47. 000 EACH
17 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
18 808-06712 LI NE, PAINT, BROKEN, YELLOW 4 IN 9, 926. 250 LFT
19 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 159, 724. 000 LFT
20 808-06714 LINE, PAINT, SCLID, YELLON 4 IN 108, 558. 000 LFT

21 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTIC, STOP LINE, 24 IN 84. 000 LFT



SCHEDULE OF PAY | TEMS PAGE 42

CALL CRDER : 451 CONTRACT ID : RS 27949-A
LETTI NG DATE :

SECTI ON NO. 0001 ASPHALT RESURFACE

1 105-07039 FIELD CFFICE, B 6. 000 MOS
2 106-03285 FAI LED NMATER AL 1. 000 DAL
3 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DOL
4 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUMP
5 203-02000 EXCAVATI QN, COVWON 2,500. 000 CYS
6 303-01180 COVPACTED AGGREGATE, NO. 53 1, 300. 000 TON
7 304-07490 HVA PATCH NG TYPE B 500. 000 TON
8 306-08032 M LLING TRANSI TI ON 9, 491. 000 SYS
9 306-08042 M LLI NG SCARI FI CATI OV PRCFI LE 83, 116. 000 SYS
10 401-07327 QT QA HVA, 2, 70, SURFACE, 9.5 nmm 6, 857. 000 TON
11 402-07451 HVA, TYPE B, WEDGE AND LEVEL 300. 000 TON
12 404-05508 ASPHALT FCR SEAL CQOAT 31. 000 TON
13 610-07487 HVA FOR APPROACHES, TYPE B 783. 000 TON
14 801-06207 TEMPCRARY PAVEMENT MARKI NG REMOVABLE, 4 IN. 16, 974. 000 LFT
15 801-06640 CONSTRUCTI ON SIGN, A 38. 000 EACH
16 801-06775 MAI NTAI NI NG TRAFFI C LuUwP LUWP
17 808-06712 LI NE, PAINT, BROKEN, YELLOW 4 IN 2, 205. 000 LFT
18 808-06713 LINE, PAINT, SCLID, WHTE, 4 IN 67, 896. 000 LFT
19 808-06714 LINE, PAINT, SCLID, YELLON 4 IN 56, 867. 000 LFT
20 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STCP LINE, 24 IN 48. 000 LFT
21 808-75994 PRI SMATI C REFLECTOR 647. 000 EACH
22 808-75996 SNOAWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 647. 000 EACH

23 808-75998 SNOWPLOMBLE RAI SED PAVEMENT MARKER 647. 000 EACH



SCHEDULE CF PAY | TEMS PAGE 43

CALL ORDER : 461 CONTRACT ID : RS 27956-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 ASPHALT RESURFACE

1 105-07038 FIELD CFFICE, A 6. 000 MOS
2 106-03285 FAI LED NVATERI AL 1. 000 DOl
3 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DOR
4 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWP
5 203-02000 EXCAVATI ON, COWON 2, 533. 000 CYs
6 303-52309 COWPACTED AGGREGATE FOR SHOULDER, 0, 53 2,508. 000 TON
7 304-07490 HVA PATCH NG TYPE B 440. 800 TON
8 306-08034 M LLING ASPHALT, 1 1/2 IN 9, 147. 560 SYS
9 306-08042 M LLING SCARI FI CATI ON PRCFI LE 91, 415. 560 SYS
10 306-08043 M LLING TRANSI TI ON 9, 057. 500 SYS
11 401-07327 QU QA HVA, 2, 70, SURFACE, 9.5 nmm 9, 550. 460 TON
12 401-07427 QT QAHVA, 2, 70, BASE, 19.0 mm 2,508. 000 TON
13 402-07451 HVA, TYPE B, WEDGE AND LEVEL 150. 000 TON
14 406- 05520 ASPHALT FCR TACK CQAT 51. 620 TON
15 605-06140 CURB AND GQUTTER, CONCRETE 35. 000 LFT
16 610-07487 HVA FOR APPROACHES, TYPE B 730. 740 TON
17 720-44000 CASTING ADJUST TO GRADE 16. 000 EACH
18 801-06203 TEMPCRARY PAVEMENT MARKING 4 IN 9, 077. 250 LFT
19 801-06640 CONSTRUCTI ON SIGN, A 36. 000 EACH
20 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
21 807-98690 HANDHOLE ADJUSTED TO GRADE 8. 000 EACH
22 808-06712 LI NE, PAINT, BROKEN, YELLOW 4 IN 5, 503. 000 LFT
23 808-06713 LINE, PAINT, SCLID, WVHITE, 4 IN 69, 776. 000 LFT
24 808-06714 LINE, PAINT, SCLID, YELLOW 4 IN 36, 629. 000 LFT
25 808-75300 TRANSVERSE MARKI NGS, THERMOPLASTI C, CROSSWALK LINE, 6 IN 48. 000 LFT
26 808-75994 PRI SMATI C REFLECTOR 639. 000 EACH
27 808-75996 SNOWPLOMBLE RAI SED PAVEMENT NMARKER, REMOVE 639. 000 EACH

28 808-75998 SNOAWPLOMBLE RAI SED PAVEMENT MARKER 639. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 44

CALL CRDER : 471 CONTRACT ID : RS 27959-A
LETTI NG DATE :
I TEM NO. DESCRI PTI ON QUANTI TY UNITS

SECTI ON NO. 0001 HVA RESURFACE

1 105-07038 FIELD CFFICE, A 6. 000 MOS
2 106-03285 FAI LED NMATER AL 1. 000 DAL
3 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DOR
4 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUMP
5 203-02000 EXCAVATI ON, COVMCN 2,400. 000 CYs
6 303-01180 COVPACTED AGGREGATE, NO 53 175. 000 TON
7 304-07490 HVA PATCH NG TYPE B 100. 000 TON
8 306-08042 M LLING SCARI FI CATI ON PRCFI LE 88, 451. 000 SYS
9 306-08043 M LLING TRANSI TI CN 3, 698. 000 SYS
10 401-07328 QT QA HVA, 3, 70, SURFACE, 9.5 mm 7,297. 000 TON
11 402-07451 HVA, TYPE B, WEDGE AND LEVEL 100. 000 TON
12 406- 05520 ASPHALT FCR TACK CQAT 30. 700 TON
13 610-07487 HVA FOR APPROACHES, TYPE B 305. 000 TON
14 615-06525 CASTI NG ADJUSTED TO GRADE, MONUMENT 8. 000 EACH
15 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 I N 8, 300. 000 LFT
16 801-06640 CONSTRUCTI ON SIGN, A 21. 000 EACH
17 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
18 808-06712 LI NE, PAINT, BROKEN, YELLOW 4 IN 6, 459. 000 LFT
19 808-06713 LINE, PAINT, SCLID, WHTE, 4 IN 66, 182. 000 LFT
20 808-06714 LINE, PAINT, SCLID, YELLOW 4 IN 24, 161. 000 LFT

21 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTIC, STOP LINE, 24 IN. 12. 000 LFT



SCHEDULE OF PAY | TEMS PAGE 45

CALL ORDER : 481 CONTRACT ID : RS 27963-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 HVA RESURFACE

1 105-07038 FIELD OFFICE, A 6. 000 M5
2 106-03285 FAI LED NMATER AL 1. 000 DAL
3 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DOR
4 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUWP LuUWP
5 303-01180 COVPACTED AGGREGATE, NO. 53 1, 384. 000 TON
6 304-07490 HVA PATCHI NG TYPE B 217.000 TON
7 306-08042 M LLING SCARI FI CATI ON PRCFI LE 106, 257. 000 SYS
8 306-08043 M LLING TRANSI TI N 8, 718. 000 SYS
9 401-07321 QT QA HWVA, 2, 64, SURFACE, 9.5 nm 8, 766. 500 TON
10 402-07451 HVA, TYPE B, WEDGE AND LEVEL 150. 000 TON
11 406- 05520 ASPHALT FCR TACK COAT 39. 000 TON
12 610-07487 HVA FOR APPROACHES, TYPE B 719. 500 TON
13 801-06207 TEMPCORARY PAVEMENT MARKI NG REMOVABLE, 4 [N 20, 085. 000 LFT
14 801-06640 CONSTRUCTI ON SIGN, A 33.000 EACH
15 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
16 808-06712 LI NE, PAINT, BROKEN, YELLOW 4 IN 10, 201. 000 LFT
17 808-06713 LINE, PAINT, SCLID, WHTE, 4 IN 80, 810. 000 LFT
18 808-06714 LINE, PAINT, SCLID, YELLOW 4 IN 35, 781. 000 LFT

19 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTIC, STOP LINE, 24 IN 48. 000 LFT



SCHEDULE OF PAY | TEMS PAGE 46
CALL ORDER : 491 CONTRACT I D RS- 27965- A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS
SECTION NO 0001 ASPHALT RESURFACE
1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FIELD OFFICE, B 10. 000 M8
3 106-03285 FAI LED NATER AL 1. 000 DL
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DAL
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LuUwP
6 202-99187 FENCE, FARM FI ELD, REMOVE 150. 000 LFT
7 203-02376 EXCAVATI ON, COVWMON, FOR DI TCH GRADI NG LUWP LUWP
8 205-06937 TEMPCRARY SI LT FENCE 340. 000 LFT
9 211-07454 STRUCTURE BACKFI LL 65. 000 CYS
10 304-07783 HVA PATCHI NG TYPE D 950. 000 TON
11 306-08033 M LLING ASPHALT, 1 IN 496, 710. 000 SYS
12 306-08034 M LLING ASPHALT, 1 1/2 IN 11, 715. 000 SYS
13 306-08043 M LLING TRANSI TI CN 24, 970. 000 SYS
14 401-06264 PRCFI LOGRAPH, HVA LUWP LUWP
15 401-07329 QU QA HVA, 4, 70, SURFACE, 9.5 mm 49, 550. 000 TON
16 402-07787 HVA WEDGE AND LEVEL, TYPE D 300. 000 TON
17 405-05517 ASPHALT FOR PRI ME COAT 45. 000 TON
18 406- 05520 ASPHALT FOR TACK CQOAT 135. 000 TON
19 603-06040 FENCE, FARM FI ELD, 47 IN 150. 000 LFT
20 610-07788 HVA FOR APPROACHES, TYPE D 2,075. 000 TON
21 612-04315 ASPHALT MATERI AL FCR UNDERSEAL 310. 000 TON
22 612-60410 DRI LLED HOLE FOR UNDERSEAL 6, 200. 000 EACH
23 615-06527 MONUMENT, SECTI ON CORNER 1. 000 EACH
24 616-02320 GEOTEXTI LES 950. 000 SYS
25 616-05688 RI PRAP, CLASS 1 1, 200. 000 TON
26 616-06451 RI PRAP, UNI FCRM 50. 000 TON
27 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 2.000 EACH
28 621-06559 MJULCHED SEEDI NG R 2, 000. 000 SYS
29 702-90915 CONCRETE, A 4. 000 CYsS
30 714-08212 CULVERT EXTENSI ON 16. 000 LFT
31 715-01472 PI PE END SECTI ON, PRECAST CONCRETE, 18 IN. 1. 000 EACH
32 715-01765 PI PE END SECTI ON, PRECAST CONCRETE, 12 IN. 3. 000 EACH
33 715-05053 PI PE, UNDERDRAI N QUTLET, 6 IN 10. 000 LFT
34 715-41045 Pl PE, REI NFORCED CONCRETE, 12 I N 22.000 LFT
35 715-95325 I NVERT, CONCRETE PAVED 12. 000 LFT
36 715-96389 PI PE END SECTI ON, PRECAST CONCRETE, 24 IN. 2.000 EACH
37 715-99178 Pl PE, REI NFORCED CONCRETE, 24 IN. 29. 000 LFT
38 720-44000 CASTI NG, ADJUST TO GRADE 4. 000 EACH
39 801-06203 TEMPCRARY PAVEMENT MARKING 4 | N 14, 075. 000 LFT
40 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 IN 14, 075. 000 LFT
41 801-06640 CONSTRUCTI ON SIGN, A 100. 000 EACH
42 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
43 805-02328 SI GNAL CABLE, 1C 14CGA 12, 390. 000 LFT
44 805-05905 ATR STATION- 4 LANE 1. 000 EACH
45 805-78795 SAW CUT FCR ROADWAY LOCP AND SEALER 2, 835. 000 LFT
46 805-92951 SI GNAL DETECTOR HOUSI NG ADJUST TO GRADE 33. 000 EACH
47 808-04298 PAVEMENT MESSAGE MARKI NG THERMOPLASTIC, WORD (RR) 1. 000 EACH
48 808-06705 LINE, THERMCPLASTIC, SOLID, WH TE, 8 IN 4, 692. 000 LFT
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49 808-06713 LINE, PAINT, SQLID, WHTE, 4 IN 174, 725. 000 LFT
50 808-06714 LINE, PAINT, SQLID, YELLON 4 IN. 140, 660. 000 LFT
51 808-75001 LINE, PAINT, BROKEN, VHI TE, 5 IN. 35, 165. 000 LFT
52 808-75260 TRANSVERSE MARKI NGS, THERMCOPLASTI C, SOLI D, WH TE, CRCOSSHATCH 1, 350. 000 LFT
53 808-75272 TRANSVERSE MARKI NGS, THERMOPLASTIC, SCLID, WH TE, CROSSHATCH 355. 000 LFT
54 808-75278 TRANSVERSE MARKI NGS, THERMOPLASTIC, SQOLID, YELLOW 445. 000 LFT
55 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STOP LINE, 24 IN 1, 436. 000 LFT
56 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMCPLASTI C, LANE | NDI CATI ON 66. 000 EACH
57 808-75325 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, WORD (ONLY) 32. 000 EACH
58 808-75996 SNOAPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 2,425. 000 EACH
59 808-75998 SNOAWPLOMBLE RAI SED PAVEMENT NMARKER 2,425. 000 EACH
60 808-92027 LI NE, THERMOPLASTIC, SCLID, YELLOW 8 IN. 700. 000 LFT
61 808-97322 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, WORDS ( SI GNAL 6. 000 EACH

62 808-97323 LI NE, THERMOPLASTIC, FOR BUZZ STRIPS, 8 IN 4, 750. 000 LFT






